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INSTRUCTIONS TO BIDDER FOR ONLINE BID SUBMISSION 
 

1. The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital Signature 
Certificates. The instructions given below are meant to assist the bidders in registering on the CPP Portal, prepare their bids 
in accordance with the requirements and submitting their bids online on the CPP Portal.More information useful for 
submitting online bids on the CPP Portal may be obtained at: https://etenders.gov.in Information and instruction for bidders 
shall form part of the bid document.  
  
2. The intending bidder must read the terms and condition of NIT carefully. Bidder should submit his bid only if he considers 
himself eligible and he is in possession of all the required documents. The bidder would be required to register at e-tender 
portal https://etenders.gov.in For submission of the bids, the bidder is required to have digital Signature Certificate (DSC) 
from one of the authorized Certifying Authorities. Those contractors not registered on the website mentioned above, are 
required to get registered beforehand. 
  
3. The tender form/ bid documents may be downloaded from the websites: http://www.neist.res.in. & 

https://etenders.gov.in/eprocure/app 

 

2. Bids must be mandatorily submitted online through central public procurement portal https://etenders.gov.in/eprocure/app 

 

3. Manual/Offline bids shall not be accepted under any circumstances. 

 

4. Tenderers/bidders are requested to regularly visit the website: https://etenders.gov.in/eprocure/app. Any 

changes/modifications in tender enquiry will be intimated by corrigendum through this website only. 

 

5. In case, the day of bid opening is declared a holiday by the government, the tenders will be opened on the next working 

day at the same time. No separate information will be broadcasted and no separate intimation shall be sent to the bidder in 

this regard. 

 

6. Since, it is an online application/process, the tender opening or any other process may be delayed due to any technical 

fault/ server issue. And if any such issue arises, this will not be tantamount to process delay and CSIR-NEIST, Jorhat will 

not be responsible for the same. 

 

7. On opening of quotation online, accepting the bid will not mean that the firm is technically or financially qualified. The 

same exercise will be done at CSIR-NEIST and be uploaded accordingly. 

 

8. The Director, CSIR-NEIST, Jorhat reserves the right to accept or reject any or all the tenders. 

 

9. The firms/contractors/bidder/tenderer are also required to upload self attested scanned copies of their respective Latest 

essential documents (in pdf format only) for validation, post-verification & evaluation of tender which are as follows: 

 

I. Proof of Registration. 

II. Proof of Work Experience / Work Order/ Credentials. (If any). 

III. Valid GST Certificate for GSTIN as applicable. 

IV. PAN Registration Card / Income tax Return                                    Documents to be submitted along  

V. Labour License.                                                                                with the tender. 

VI. Income Tax Clearance Certificate. 

VII. RTGS/Bank Details 

VIII. Undertaking for having gone through the Tender documents. 

 

10. Uploading of unnecessary or irrelevant papers/documents/photographs/catalogues/certificates etc. must be avoided.      

Documents should be related with claim and currency like leaflets, brochures, cliental list, organization certificate etc. 

Certificate of Financial Turn Over: At the time of submission of bid contractor may upload Affidavit/ Certificate from CA 

https://etenders.gov.in/
https://etenders.gov.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app


mentioning Financial Turnover of last 3 years or for the period as specified in the bid document and further details if required 

may be asked from the contractor after opening of technical bids. There is no need to upload entire voluminous balance 

sheet. 

 

11. Please attach a covering letter with your technical /techno commercial bid. 

 

12. In case of two-bid system, please include payment and other terms & conditions (except the prices) with technical bid 

along with covering letter. 

 

13. The bid security/Earnest Money Deposit (EMD) & Tender Fee should be send / submitted in its original form. Though the 

bid is to be submitted online, but the original bid security & Tender fee should be sent by post or submitted by hand to reach 

this office before the end of bid submission time. Also the scanned copies of the same may be submitted with the technical 

bid. But without receipt of tender fee & bid security in original in time, the tender will invalid and will not be accepted for 

evaluation. CSIR-NEIST will not be responsible for any postal delay. 

 

14. The bid security of unsuccessful bidder will be discharged / returned within a week from the date of opening of tenders.   

 

15. The Successful Bidder’s Bid security shall be treated as a part of security & shall be refunded after successful 

completion of defect liability period.  

 

16. Any queries relating to the process of online bid submission or queries relating to CPP Portal in general may be directed 

to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 0120‐4200462, 0120‐4001002, 91‐8826246593. 

 

REGISTRATION OF BIDDER ON E-TENDERS PORTAL 
  

1 Bidders are required to enroll on the e‐Procurement module of the Central Public Procurement Portal 

https://etenders.gov.inby clicking on the link "Click here to Enroll". Enrolment on the CPP Portal is free of charge.  

2 As part of the enrolment process, the bidders will be required to choose a unique username and assign a password for 
their accounts.  

3 Bidders are advised to register their valid email address and mobile numbers as part of the registration process. These 
would be used for any communication from the CPP Portal.  

4 Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class II or Class III 
Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / 
eMudhra etc.), with their profile.  

5 Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that they do 
not lend their DSCs to others which may lead to misuse.  

6 Bidder then logs in to the site through the secured log‐in by entering their user ID / password and the password of the 

DSC / e‐Token.  

7 The CPP Portal also has user manual with detailed guidelines on enrolment and participation in the online bidding 
process. Any queries related to process of online bids or queries related to CPP Portal may be directed to the 24x7 CPP 
Portal Helpdesk.  

8 The Institute will not be responsible for any type of technical issue regarding uploading of  tender on website 
https://etenders.gov.in and any queries relating to the process of online bid submission or queries relating to CPP Portal in 

general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 0120‐4200462, 

0120‐4001002, 91‐8826246593.  

SEARCHING FOR TENDER DOCUMENTS  

1 There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by several 
parameters. These parameters could include Tender ID, organization name, location, date, value, etc. There is also an 



option of advanced search for tenders, wherein the bidders may combine a number of search parameters such as 
organization name, form of contract, location, date, other keywords etc. to search for a tender published on the CPP Portal.  

2 Once the bidders have selected the tenders they are interested in, they may download the required documents / tender 
schedules. These tenders can be moved to the respective 'My Tenders' folder. This would enable the CPP Portal to intimate 
the bidders through SMS / e-mail in case there is any corrigendum issued to the tender document.  

3 The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to obtain any 
clarification / help from the Helpdesk.  

PREPARATION OF BIDS 

 
1 Bidder should take into account any corrigendum published on the tender document before submitting their bids.  

2 Please go through the tender advertisement and the tender document carefully to understand the documents required to 
be submitted as part of the bid. Please note the number of covers in which the bid documents have to be submitted, the 
number of documents ‐ including the names and content of each of the document that need to be submitted. Any deviations 
from these may lead to rejection of the bid.  

3 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document / schedule 
and generally, they can be in PDF / XLS formats as per given option in e-Tender. 

SUBMISSION OF BIDS  
1 Bidder should log into the site well in advance for bid submission so that he/she upload the bid in time i.e. on or before the 
bid submission time. Bidder will be responsible for any delay due to other issues.  

2 The server time (which is displayed on the bidders' dashboard) will be considered as the standard time for referencing the 
deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 

3 The uploaded tender documents become readable only after the tender opening by the authorized bid openers.  

4 Upon the successful and timely submission of bids, the portal will give a successful bid submission message & a bid 
summary will be displayed with the bid no. and the date & time of submission of the bid with all other relevant details.  

5 Kindly add scanned PDF or JPG format files of all relevant documents in a single PDF file of compliance sheet.  

ASSISTANCE TO BIDDERS  
1 Any queries relating to the tender document and the terms and conditions contained therein should be addressed to the 
Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.  

 

Any queries relating to the process of online bid submission or queries relating to CPP Portal in general may be directed to 
the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk is 0120‐4200462, 0120‐4001002, 91‐8826246593. 

 

 

 

 

 

 

 

 

 

 



 

CSIR-NORTH EAST INSTITUTE OF SCIENCE & TECHNOLOGY: 
JORHAT 

COUNCIL OF SCIENTIFIC AND INDUSTRIAL RESEARCH 

NOTICE INVITING e-TENDER No. NIT/WEB/73/2018 

(Single Bid) 

 

 
Online tenders are hereby invited for the work mentioned below from the Contractor of appropriate class of C.P.W.D, 
Railways, M.E.S., Post & Telegraph Department and / or from those who have carried out similar works for C.S.I.R and 
Semi-Govt. Organisations. The tender will be valid only and evaluated for those contractors, who have satisfactorily 
executed similar works of value : a) three similar works, each 40 % of estimated cost or b) two similar works each of value 
50 % of estimated cost or c) one Similar work of 80 % estimated cost respectively and above during the preceding 5 (five) 
years. The Contractor(s) already awarded work order for similar type of work at NEIST, Jorhat and not able to 
complete the contract in the allotted schedule and also not signed any agreement is (are) not eligible to submit the 
tender. 
 

 

Sl.
No 

Name of Work 
Estimated 

Cost 
(in Rs). 

Earnest 
Money 
 (in Rs.) 

Tender Fee 
(in Rs.) 

AMC 
Period 

Bid 
Submission 

End Time 

 
Bid Opening 

Time 
 

1. Annual Maintenance 
Contract of CSIR-NEIST 
Residential Campus at 

Jorhat. 
 

75,00,000/- 
(approx.) 

1,50,000/- 
500/- 
(Non- 

refundable) 
2 years 

12-06-2018 
upto 

3:00 pm 

13-06-2018 
at 

3:00 pm 

 

Tender documents can be downloaded from the websites http://www.neist.res.in. & 
https://etenders.gov.in/eprocure/app. The tenderer should also submit / send a separate Demand draft / Pay Order from 
a scheduled bank in favour of Director, NEIST Jorhat for the amount as indicated above (Non refundable) respectively 
towards the tender fee and also submit his credentials & other documents along with the tender for validation, post-
verification & evaluation. The tenderers are advised to see the work site before quoting the rates. 
 
Bid Submission: Bids shall be submitted online only at CPPP website: https://eprocure.gov.in/eprocure/app. 
Tenderer/Contractor are advised to follow the instructions “Instructions to Bidder for Online Bid Submission” for online 
submission of bids 
 

 
 
 

ADMINISTRATIVE OFFICER 
CSIR-NEIST 

Jorhat 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

https://etenders.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app


I. CONDITIONS FOR CONTRACT 
 

1 Tender Fee & EMD may be dropped in the tender box kept at the Security Office, NEIST, Gate No. 2, Jorhat-785006 

before the end of bid / tender submission time as indicated. Tender Fee & EMD may also be sent by Registered post or 

speed post addressed to COA / AO, NEIST, Jorhat-785006. Tenderers are to ensure that the Tender Fee & EMD are 

reached well in advance before the closing time and date of tender as indicated. 

 

2 Tender Fee & EMD amount mentioned above must be drawn by demand draft or pay order of a schedule bank in favour of 

the Director, CSIR- North East Institute of Science & Technology, Jorhat. Tenders received without Tender Fee & 

EMD will be invalid. The Employer does not bind himself to accept the lowest or any tender and reserves the right of 

accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the rates quoted. 

 

3 Canvassing in connection with the tenders is prohibited and the tenders submitted by contractor who resort to canvassing 

are liable for rejection. 

 

4 The tenderer are not permitted to tender for works in CSIR-NEIST, Jorhat if a relative of the tenderer is posted in the grade 

between Controller of Administration and Junior Engineer (both inclusive). He shall also intimate the names of persons 

who are working with him in any capacity or subsequently employed by him and whose relatives are as mentioned above. 

 

NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they are members of Hindu undivided family; 

or (b) they are husband and wife; or (c) the one is related to the other in the following manner: Father, Mother (including 

Step mother), Son (including step son), Sons wife. Daughter (including step daughter), Father, Son's son, Son's son's wife, 

Son's daughter, son's Daughter's husband, Daughter's husband, Daughter's son's wife, Daughter's daughter, Daughter's 

daughter’s husband, Brother (including step brother), wife, sister (including step sister). Sister's husband.  

5 Tender submitted shall remain valid for 90 days from the date of opening for the purpose of acceptance and award of work.  

Validity beyond 90 days from the date of opening shall be by mutual consent. 

 

6 The tenderer shall quote rates both in figures and words. He shall also workout the amount for each item of work and write 

in figures. On check if there are differences between the rates quoted by the tenderer in words and in figures or in the 

amount worked out by him, the following procedure shall be followed. 

(i) When there is difference between the rates in figures and in words, the rates which correspond to the 

amounts worked out by the tenderer shall be taken as correct. 

(ii) When the amount of an item is not worked out by the tenderer or it does not correspond with the rate written 

either in figures or in words, the rate quoted by the tenderer in words shall be taken as correct. 

(iii) When the rate quoted by the tenderer in figures and in words tallies but the amount is not worked out 

correctly the rate quoted by the tenderer shall be taken as correct and not the amount. 

7 The tenderer should see drawings and in case of doubt, obtain required particulars, which may in any way influence his 

tender from the Engineer as no claim whatsoever will be entertained for any alleged ignorance thereof. 

 

8 Before tendering, the tenderer shall inspect the site to fully acquaint himself about the condition in regard to accessibility of 

site, nature and extent of ground, working condition of site and locality including stacking of materials, installations of tools 

and plants (T & P) etc., conditions affecting accommodations and movement of labour etc. required for the satisfactory 

execution of the work contract. No claim whatsoever on such account shall be entertained by the Employer in any 

circumstances. 

 

9 Earnest money will be forfeited if the contractor fails to commence the work as per award of work.  

 

10 Except writing rates and amount, the tenderer should not write any conditions or make any changes, additions, alterations 

and modifications in the printed form of tenders. Tenderers who are desirous to offer rebate the same should be brought 

out separately in the covering letter and submitted along with the tender. 



11 Some of the provisions of General Conditions of Contract are given below. Interpretation however shall be as given in the 

General Conditions of Contract. 

a) Defects Liability Period: Twelve months from the date of completion as certified by the Employer. 

b) Minimum Value of Work for the Intermediate Certificate: Rs…………………. (Rupees 

………………………………….. only). Intermediate certificate for a lesser amount can be admitted for payment at 

the discretion of the Engineer. 

c) Security Deposit: A sum @10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with the sum already deposited as earnest money, will amount to security deposit of 

5% of the tenderer value of work. In addition, the contractor shall be required to deposit an amount equal to 5% 

of the tendered value of the contract as Performance Security within the period prescribed for commencement of 

work in the letter of award issued to him. 

d) Compensation: Contractor shall pay as-compensation and amount equal to one percent or such smaller amount 

as the Employer (whose decision in writing shall be final) may decide on the cost of whole work as shown in the 

agreement, for every week that the work remains uncommented or unfinished or due quantity of work remains 

incomplete after the proper dates. Compensation to be paid shall not exceed ten percent of the estimated cost of 

the work as shown in the agreement. 

12.      Schedule showing approximate quantity of materials to be supplied by the Employer under Clause: 6 of the General Conditions 

of Contract for works contracted to be executed and to rates at which they are to be charged for. 

 

Particulars of 

Materials 
Approx Qnty 

Rates at which the material will be charged to the contractor Place of Delivery 

Stores (NAME OF 

THE 

LABORATORY) 

Unit 
Rs. 

(Figures) 
Rupees 

1.Cement 

2.Steel 
CONTRACTOR’S SUPPLY 

 

13. For all specialist jobs e.g., lights, air conditioning, public address, fire protection, security  surveillance and building management  

systems, technical (covering also general conditions and commercial terms) and financial offers will be given separately in two sealed 

covers. 

14. The rates shall be quoted in Indian Rupee only. The quoted rates should be inclusive of all taxes (including GST), fees, levies, etc. 
and any revision in the statutory taxes, fees, etc. will be the responsibility of the Bidder. The payment will be made to the Contractor at 
any Bank Account maintained in India by way of ECS/RTGS after deducting the TDS as applicable. The quoted rates shall remain firm 
throughout the tenure of the contract and no revision is permissible for any reason. Labour Welfare Cess @1% of bill value will be 
recovered from the bills and remitted to the concerned authorities by the department. GST @2% will be deducted against the work done 
value of the bill and the same will be remitted to the concerned authorities. 
 
15. The contractor is to indicate the name & telephone nos of issuing agency of the completion certificates of their relevant past work 
experience to enable to verify the documents if necessary. In case of incomplete and doubtful credentials, offer shall be straightaway 
rejected. It may be noted that even after opening of price bid, the credential submitted found to be false / forged the offer submitted shall 
be rejected out rightly. No further clarification will be sought from the tenderers. 
 
16. Preference will be given to Central Public Sector Enterprises (CPSE) for award of works costing between Rs.5 Crores to Rs.100 
Crores as per provisions contained in para14.6.1 in CPWD Manual 2003 and OM No.DPE/13(12)/2003-Fin.Vol.-II dated 18.07.2005 
issued by Department of Public Enterprises, Govt. of India. 
 
17. Not more than one tender should be submitted by one contactor. 
 
18. Tenderer who has downloaded the tender from the CSIR-NEIST website www.neist.res.in and Central Public Procurement Portal 
(CPPP) website https://eprocure.gov.in/eprocure/app, https://eprocure.gov.in/epublish/app shall not tamper/modify the tender form 
including downloaded price bid template in any manner. In case if the same is found to be tempered / modified in any manner, tender will 
be completely rejected and EMD would be forfeited and tenderer is liable to be banned from doing business with CSIR-NEIST, Jorhat. 
 



19. CPWD specifications will be applicable for the work. Where the specification in the schedule of quantities differs from the CPWD 
specification, the description given in the schedule of quantities shall be applicable. Contractors shall not execute any extra items unless 
approved by the Director. No payment for any extra items will be made if executed without prior approval. The Contractors should 
examine the specifications and tender their rates. He should also examine the site conditions, for excavations, etc.before tendering for 
the work. If there is any difference in rates for two similar items, the lowest will be applicable. For the purpose of lowest tenderer the 
grand total will only be considered as single contract. 
 

II. ARTICLES OF AGREEMENT 

ARTICLES OF AGREEMENT MADE AT ………………..This……….day of ……………. BETWEEN the Council of Scientific & Industrial 

Research, New Delhi, a Society registered under the Societies Registration Act 1860 (Hereinafter referred to as the Employer,  which 

expression shall include its successors and assignees and authorized officers of the Society) of the one part and ……………. trading in 

the name and style of …………………. (herein after referred to as the contractor(s) which expression shall include his / their respective 

heirs, executors, administrators and permitted assignees) of the other part. 

WHEREAS the Employers is desirous of getting the work of ……………………done and has caused drawings, Schedule of Quantities 

and Specifications describing the work to be prepared. 

AND whereas the said specifications and the schedule of quantities and other documents have been signed by on the behalf of the 

parties. 

Now It Is Hereby Agreed And Declared By And Between The Parties Hereto As Follows: 

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall upon and subject to the 

conditions hereinafter contained execute and complete, the work at the rates specified in the attached schedule of quantities  

and with such materials as are provided for and in accordance in all respect with specifications, designs, drawings and 

instructions in writing. Time for carrying out the work will be …………………………. and the date of commencement shall be 

reckoned from the tenth day of issue of award letter. 

2. The Employer shall pay to the Contractors such sums as shall become payable hereunder at the times and in the manner 

specified in the said conditions. 

3. This agreement contains the following documents in addition to pages of Articles of Agreement. 

I. General Conditions of Contract Page No ____________________to ________________________ 

II. Special Conditions Page No _______________________________________________________ 

III. Additional Conditions Page No______________________________________________________ 

IV. Indenture for Secured Advance Page No_____________________to _______________________ 

V. Original tender document along with the covering letter of the firm dated____Page No: 1 to _____ 

VI.  ______________________________________________________________________________ 

VII.  ______________________________________________________________________________ 

VIII.  ______________________________________________________________________________ 

 

In witness whereof the parties hereto have set their respective hands the day & year herein above written. 

Signed by, for and on behalf of Employer _________________________________________________________ 

 

In the presence of 

(1)______________________     (2) ______________________ 

 

Signed by the said Contractor 

In the presence of 

(1)______________________     2) ______________________ 



III. GENERAL CONDITIONS OF CONTRACT 

1. Interpretation 
 
(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions and Agreement, 

the following words shall have the meaning herein assigned to them except where the subject or context otherwise 

requires. 

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special Conditions. Additional 

Special Conditions, the Schedule of Quantities, Specifications, letter of acceptance of tender and other documents 

mentioned in the contents sheet attached hereto and including these to which only reference is made herein. 

Work or Works: Shall mean all work or works defined in schedule of quantities, specification and such other work or works as the 

contractor may be entrusted with for carrying out under this contract. 

Employer: Shall mean Director‐General, CSIR or any officer authorized by Director‐General for the purpose. 

Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other duties as indicated in the contract. 

Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. Undertaking the work and shall include the 

legal personal representative or such individual or the persons composing such Firm or Company or the successors of such Firm or 

Company and the permitted assignees of such individual or Firm or Firms or Company. 

Site: Shall mean the site of the contract works including any buildings and erections thereon and any other land adjoining thereto 

(inclusive) as aforesaid allotted by the Employer or the Engineer for the contractor's use. 

Compensation: Shall mean all sum payable by way of compensation under any of the conditions shall be considered as reasonable 

compensation without reference to the actual loss or damage sustained and whether or not any damage sustained, and whether or not 

any damage shall have been sustained. Words imputing persons include firms and corporations; Words imputing the singular only also 

include the plural and vice versa where the context so required. The headings are given to the clauses for convenience and they will not 

limit the meaning or scope of the clauses in any way. 

2. Drawings and Specifications 

The Contractor shall execute whole and every part of the work in the most substantial and workmanlike manner both as regards material 

and otherwise in every respect in accordance with the specifications. The contractor shall also confirm exactly and faithfully to the 

design, drawings and instructions given in the respect of the work by the Engineer. The contractor shall be furnished free of  charge one‐ 

copy of such specifications and all such designs, drawings and instructions as are not included in the printed publications. 

3. Earnest Money Deposit (EMD) 

EMD upto the value of Rs.10,000/‐may be deposited in cash and when value of EMD exceeds Rs.10,000/‐ then EMD should be 

deposited in the shape of DD/PO upto the value of RS.25 lakhs. If EMD amount is in excess of RS.25 lakhs then the excess amount 

over RS.25 lakhs can be accepted in the form of Bank Guarantee issued by a scheduled bank. 

4.  Contractor to Provide Everything Necessary 

(a) The contractor shall provide at his own cost all materials (except such materials, if any as may in accordance with the contract be 

supplied by the Employer) plants, tools, appliance, implements, ladders, scaffolding, temporary works, etc. requisite or proper for 

the execution of the work whether original, altered or substituted and whether included in the specifications or other documents 

forming part of the contract or which may be necessary for the purpose of satisfying or comply ing to the requirements of 

Engineer, as to any manner as to which under these conditions he is entitled to be satisfied together with carriage therefore  to 

and from the work. The contractor shall also supply without charge the requisite number of persons with means and materials 

necessary for the purpose of setting out works and counting, weighing and assisting in the measurement or examination at any 

time and from time to time of the work or materials. Failing his so doing, the same may be provided by the Engineer at the 

expense of the contractor and the expenses may be deducted from any money due to the contractor under the contract and 

I or from his Security Deposit. 



(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the works at his own, if, however 

piped water is supplied by the Employer, the contractor shall pay for the water at one percent of the total of the work done 

except on Electrical Work, Air‐conditioning work and Furniture work. The contractor shall make own arrangement for water 

connection and laying of further pipelines from the source of supply of the Employer. It should be clearly understood that the 

Employer does not guarantee to maintain uninterrupted supply of water and it will be incumbent on the part of the contractor to 

make alternative arrangement for water at his own cost in the event of any temporary breakdown in the water mains so that the 

progress of work is not held up for want of water. No claim as damages or refund of water charges will be entertained on account 

of such breakdowns. However, if the contractor is permitted to make his own arrangement to draw water from a well, hand‐pump, 

or natural river or pond of the Employer, no charges will be made for the water drawn from the same, but the contractor will make 

good any damage done to the installations and ensure that the quality of water used in the work is conforming to BIS codes and 

provide for any treatment at his own cost. 

(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water for construction purpose only 

after he has permission of the Employer in writing. No charges shall be recovered from the contractor on this account but the  

contractor shall be required to provide necessary safety arrangement to avoid any accident or damage to adjacent buildings, 

roads and service lines. He shall be responsible for any accident or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition after the wells are dismantled on completion of the 

work. 

(d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired ground or water obtaine d 

for elsewhere. 

(e) Subject to availability the Employer may supply power at only one point from where the Contractor shall make his own 

arrangement for distribution including provision of electric meters, switches, fuses etc. at his own cost. These shall be in the 

custody of the Employer. If there is any hindrance caused to other works the contractor shall reroute or remove such temporary 

lines without any extra cost. Such temporary lines shall be removed after the completion of work. The cost of power consumed 

by the contractor shall be payable to the employer at rates fixed by the Employer, which would be deducted from the running 

account bills. However the Employer does not guarantee the supply of power and no compensation for any failure or short supply 

of power shall be entertained. 

“Sufficiency of Tender: 

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiently of the tender the works  

and the rates and the prices quoted in the schedule of items, which rates and the prices shall, except as otherwise provided,  cover all his 

obligation under the contract and all matters and things necessary for the proper completion and maintenance of the works”. 

5.  Authorities, Notice & Patents 

(a) The contractor shall confirm to any regulations and bye‐laws of any corporation and of any electricity supply company and 

authorities with whose systems the structure is proposed to be connected, and shall before making any variations from the 

drawing and specifications that may be necessitated for so conforming by giving written notice to the Engineer specifying the 

variations proposed to be made, the reasons for making it and apply for instructions thereon. If the compliance with this 

clause involves any extra work not included in this contract, he shall specify these items of work and the allowance of extra 

payment required on their account. 

(b) The contractor shall give all notices required by the said regulations or bye‐laws to be given to any Authority and pay to such 

Authority or to any public office all fees that may be chargeable in respect of the works and lodge the receipts with the bill to 

the Engineer for reimbursement. 

6. Rates to include all Taxes 



(a) Rates quoted by the contractor shall include GST, duties, toll tax, royalties and all other taxes in respect of this contract and 

the Employer shall not entertain any claim whatsoever in this respect. Tendered rates are inclusive of all taxes levies payable 

under the respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 1982 if any further tax or 

levy is imposed by Statutes, after the date of receipt of tenders and the contractor there upon necessarily and properly pays 

such taxes/ levy the contractor shall be reimbursed the amount as per the rules on producing proof of payment so made 

provided such payments, if any, is not in the opinion of the Employer (whose decision shall be final and binding) attributable to 

delay in execution of work within the control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may be 

necessary and shall allow inspection of the same by a duly authorized representative of the Employer and further shall furnish 

such other information and documents as the Employer may require. 

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the Constitution (Forty 

Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that the same is given pursuant to this condition 

together with all necessary information relating thereto. 

7.  Materials 

(a) If the specifications of schedule of items provide for the use of any material to be supplied by the Employer's stores or if it is 

required that the contractor shall use certain stores to be provided by the Employer as shown in the schedule of materials hereto 

annexed, the contractor shall be bound to procure and shall be supplied such materials and stores as are from time to time 

required to be used by him for the purpose of the contract only and value of the materials so supplied at the rates specified in the 

said schedule of materials and of the quantities incorporated in the work may be set of or deducted from any sums then due, or 

thereafter to become due to the contractor under the contract or otherwise or against or from the Security deposit. All materials so 

supplied to the contractor by the Employer shall remain the absolute property of the Employer and the contractor shall be the 

trustee of the materials so supplied procured and the said materials shall not be removed/disposed off from the site of the work on 

any account and shall be at all times open for inspection by the Engineer or Employer. The contractor shall bear all incidental 

charges for cartage, storage and safe custody of all materials and against damage due to 'dampness, rain, sun, fires and theft and 

be fully responsible for their storage and maintenance. Any such material unused and in perfectly good condition in the opinion of 

the Employer at the time of the completion of work or termination of the contractor or earlier shall be returned to the Employer at a 

place directed by the Engineer at contractor's cost and at rates stipulated in the said schedule but in case the Employer dec ides 

not to take back the materials the contractor shall have no claim for compensation on account of any such materials supplied to 

him as aforesaid being unused by him or for any wastage or damage to any such materials. 

(b)  If for any reason there is delay or non‐supply of material as shown in the schedule, the contractor shall procure the same and 

complete the work in time after due intimation and approval of the Employer. The difference in price (between his procurement 

price and price shown in the schedule) shall be paid to the contractor. However, in case approval of the Employer is not given, only 

suitable extension of time would be considered and no other claim of compensation/damages shall be payable by the Employer. 

(c)  After completion of the work or on determination/ termination of the contract, the theoretical quantity of cement to be used in work 

shall be calculated on the basis of statement showing quantity used in different items of work provided in current Schedule for the 

purpose printed by CPWD. In case any item is executed for which the standard contents for the consumption of cement are not 

available in the above mentioned statement or cannot be derived from this statement, the same shall be calculated on the basis of 

standard formula to be laid down by the Engineer. Over this theoretical quantity of cement shall be allowed a variation upto 3% 

plus/minus for works estimated cost of which as put to tender is not more than Rs.10 lakhs and upto 2% plus/ minus for works 

estimated cost of which has put to tender is more than Rs. 10 lakhs. The difference in the quantity actually issued to the contractor 

and the theoretical quantity including authorised variation if not returned by the contractor, shall be recovered at twice the issue 

rate, without prejudice to the provision of other conditions regarding return of material governing the contract. In the event of its 



beings discovered that the quantity of cement which is less than the quantity ascertained as herein before provided (allowing 

variation on minus side as stipulated above) the cost of quantity of cement not so used, shall be recovered from the contractor on 

the basis of   stipulated issue rates and cartage to site. 

(d)  The provisions of foregoing sub‐clause shall apply Mutatis‐Mutandis in the case of steel reinforcement structural steel sections 

(each diameter/ section or category shall be considered separately) except that the theoretical quantity of the steel be taken as the 

quantity required as per design or as authorised by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. 

Over this theoretical quantity 2% plus/ minus shall be allowed as variation due to wastage. 

(e) The provision of foregoing sub‐clause shall apply Mutatis‐Mutandis in the case of cables; (other than under‐ground cables) wires, 

conduits/ GI pipes, GI/ MS sheets used in various items of work shall be calculated on the basis of measurements recorded in the 

measurement books for the purpose of payment and for assessing the Consumption of materials used in the works. Over this 

quantity a variation of 5% plus shall be allowed for wastage of materials during execution in case of cables (other than 

under‐ground cables), wires, conduits GI pipes, and 10% plus in case of GI/ MS Sheets. 

(f) The provisions made above are without prejudice to the right of the Employer to take action against the contractor under the 

conditions of the contract for not doing the work according to the prescribed specifications. 

(g) “In case of easy availability of approved quality of cement and steel in the open market it will be Employer's discretion to make 

these items as contractor's supply". 

8. Testing of Materials: The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally 

required for testing, checking of materials and workmanship as stipulated in the specifications and by statutory authority at  his own 

cost. The Employer has the right to appoint the testing authorities. The contractor shall pay for the cost of test samples, its packing, 

transportation including testing fees. Failings his so doing, the same shall be provided by the Engineer at the expense of the contractor 

and the expenses may be deducted from any money due to the contractor under the contract and/ or from the Security Deposit or 

proceeds thereof or of a sufficient portion thereof. 

9. Contractor's Engineers/ Foreman & Workman 

(a) The contractor shall give all necessary personals superintendence during the execution of the (work and as long thereafter as the 

Engineer may consider necessary until the expiration of the Defects Liability Period. The contractor shall employ competent 

Site‐Engineer/ Foreman as per CPWD norms and as approved by the Engineer whose qualification must conform to the requirement 

specified by the Engineer who shall be constantly in attendance of the work while the men are at work. Any directions, explanations, 

instructions or notices given by the Engineer to such Site‐Engineer or Foreman or any other authorised agent shall be held to be 

given to the contractor. 

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor shall employ the following technical 

staff during execution of works 

(a) For building and road works 

(i) One graduate Engineer ,when the tendered cost of work exceeds Rs.10 lakhs 

(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of work exceeds 

Rs.5 lakhs but is less than RS.10 lakhs. 

(iii) One qualified Diploma holder when the tendered cost of work is more than RS.2 lakhs but less than RS.5 lakhs. 

(b) For sanitary and water supply works 

One qualified diploma holder with experience of not less than 5 years, out of which one year should be in sanitary and water 

supply works when the tendered cost of work is more than Rs.50,000. 

(c) For electrical works 



(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognised university with an 

experience of not less than 3 years or a Diploma Holder in Electrical Engineering with an experience of not less than 7 

years when the tendered cost of the work is not less than Rs.1.5 lakhs. 

(ii) One Graduate Electrical Engineer with two years experience or a Diploma Holder in Electrical Engineering with 

experience of not less than 3 years when the tendered cost of work is more than RS.75,000 but less than Rs.1.5 lakhs. 

(iii) One Diploma Holder in Electrical Engineering with  experience of not less than 3 years when the tendered cost of work is 

more than Rs.37,000 but less than Rs.75,000. 

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of work is more than Rs.7.500 

and less than Rs.37,000. 

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay reasonable amount not 

exceeding the amount shown below for each month of default. These recoveries are subject to modification, from time to time 

by CSIR based on CPWD. 

(i) In case when a Graduate Engineer is to be employed Rs. 3,000 

(ii) In case when a qualified Diploma holder is required to be employed Rs. 1,500 

(iii) In case when a technical Supervisor is required to be employed Rs.750 

(e) The contractor shall on the request of the Engineer immediately dismiss from the works any person employed thereon who 

may in the opinion of the Engineer be unsuitable or incompetent or who may in the opinion of the Employer misconduct 

himself. 

10. Access 

(a) The Engineer, and the Employer or its representatives shall at all reasonable time have free access to the works and/or 

workshops, factories or other places the materials are being prepared or constructed for the contract and also to any place where 

the materials are lying or from which they are being obtained and the contractor shall give every facility to them for inspection. 

Except the representatives of statutory authorities and those mentioned above no other person shall be allowed on the works a t 

any time without the permission of the Engineer. 

(b) If any work is to be done at a place other than the site of works, contractor shall obtain written permission of the Engineer. 

11. Variation & Price for Variation 

(a) The Engineer with the approval of the Employer shall have powers to make any alterations/ omissions/additions and/ or 

substitutions from the originals specifications, drawings, designs and written instructions of such alterations, omissions, additions, 

substitutions shall not invalidates the contract and any altered, additional or substituted work which the contractor may be directed 

to do in the manner specified above as part of the work shall be carried out by the contractor on the same conditions in all respects 

on which he agreed to do the main work. The rates for such altered, additional or substituted work under this clause shall be 

worked out in accordance with the following provisions in their respective order. 

(b) If the rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is bound to carry 

out the altered, additional, or substituted work at the same rates as are specified in the contract for the work. 

(c) If the rates for the altered, additional, or substituted work are not specifically provided in the contract for the work, the rates will be 

derived from the rates for a similar class of work as are specified in the contract for the work. 

(d) If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in sub‐clause (b) and (c) 

above, then the contractor shall, with 10 working days from the date of receipt of the order to carry out the work through notice in 

writing; inform the Engineer of the rate which it is his intention to charge for such class of work, supported by analysis of  the rate 

claimed which shall be based on actual cost of work plus 10% as contractor's profit and overheads except in case of departmental 

materials for which contractors profit and over‐heads shall be 2.5%. When such notice has been given, the Engineer with1he 



consent of the Employer may agree to such a rate but if the Engineer does not agree to the contractor's rate the Engineer may 

cancel his order to carry out such class of work and arrange to' carry out in such a manner as he may consider advisable. 

(e) Under no circumstances, the contractor shall suspend d the work on the plea of non‐settlement of rates of items falling under the 

clause. 

(f) “Deviation limits” 

Building work   30% 

Maintenance / emergency works  50% 

Foundation works   100% 

Service works   30% 

12. Faulty Materials, Workmanship & Defects after Completion 

(a) The Engineer shall have powers to require the removal from the site of all materials and work which in his opinion are not in 

accordance with specifications and in case of default, the Engineers shall be at liberty to employ other persons to remove the 

same without being answerable or  any loss or ,damage that may happen or arise to such materials to be substituted thereof and 

in case of default the Engineer may cause the same to be supplied and all costs which may attend such removal and/ or 

substitution are to be borne by the contractor. 

(b) If it shall appear to the Engineer or to the Employer based on audit/ technical examination that any work has been executed with 

unsound, imperfect, or unskillful workmanship or with materials of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality inferior to that contracted for or otherwise not in 

accordance with the contract, any defects, shrinkage or other faults which may appear within the defects liability period of 12 

months from the date of completion arising in the opinion of the Engineer, the contractor shall on demand in writing which shall 

be made within 12 months of the completion of the work from the Engineer specifying the work, materials, articles defects or 

other faults complained of notwithstanding that the same may have been passed, certified and paid for , forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may requires or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable materials or articles at his own cost. In case of any such 

failures, the Engineers may rectify or remove or re‐execute the work or remove and replace with others, the material or articles 

complained of as the case may be at the risk and cost in all respects of the contractor. 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such work to remain, and in that 

case make allowance for the difference in value, together with such further reduction as in his opinion may be reasonable. 

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute the works in all respects in 

accordance with the terms and conditions of this contract, or from his liability to make good all defects.  

13. Works to Be Open for Inspection 

(a) All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and 

supervision of the Engineer and the contractor shall at all times, during the usual working hours, and at all other times at which 

reasonable notice of the intentions of the Engineer to visit the works shall have been given to the contractor, either himself be 

present to receive order and instruction or have a responsible agent duly accredited in writing present for that purpose. 

(b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured and correct dimensions thereof be taken 

before the same is so covered up or placed beyond the reach of measurement and shall not cover up and place beyond the 

reach of measurement, any work without the consent in writing of the Engineer and the Engineer shall within the aforesaid per iod 

of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of measurement without sud1 

notice having been or the Engineer's consent obtained the same shall be uncovered at the contractors expense or in default 

thereof no payment or allowance shall be made for such work or the materials with which the same was executed 



14.  Assignment or Sub‐Letting 

(a) The contract shall not be assigned or sublet without the written approval of the Employer. And if the contractor shall assign  or 

sub‐let his contract or attempt to do so or become insolvent or commence any insolvency proceedings or make any compos ition 

with his creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, 

shall either directly or indirectly, be given, promised or offered by the contractor or any of his servants or agents to any person in 

the employment of the Employer in any way relating to his office or employment, or if any such employee or person shall become 

in any way directly or indirectly interested in the contract, the Employer shall have the power to adopt any of the courses 

specified under clause‐23 as may be best suited to the interest of the Employer and in the event of any of the courses being 

adopted the consequences specified in the said clause shall ensure. 

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained before any changes in the 

constitution of the firm. Where the contractor is an, individual or a Hindu undivided family business concern such approval as 

aforesaid shall likewise be obtained the contractor enters into any partnership agreement hereunder the partnership firm would 

have the right to carry out the work hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the 

deemed to have been assigned or sublet in contravention of clause 13 (a) and the same action may be taken and the same 

consequences shall ensue as provided in the said clause 13 (a). 

15. Indemnifying against Damages to Persons, Property & Statutes: The contractor shall take all precautions to avoid all accidents by 

exhibiting necessary caution boards day and night, speed limit boards, and red flags. Red lights and providing barriers. He shall be 

responsible for all damages and accidents caused due to negligence on his part. No hindrance shall be caused to traffic during the 

execution of work. 

(a) The contractor shall be responsible for all injury to persons, animals or things, and for al damage, whether such injury or damage 

arises from carelessness or accident in any way connected therewith. This clause shall be held to include interalia any damage 

due to causes is aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets, foot paths, b ridges 

or ways as well as all damage caused to the buildings and works forming the subject of this contract by inclemency of weather. 

The contractor indemnifies the Employer and holds him harmless in respect of all expenses arising from such injury or damage as 

aforesaid and also in respect of any award of compensation or damage consequent upon such claim including legal costs. 

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the contracted works 

complete and perfect in every respect and so as to make good and otherwise satisfy all claims for damage as aforesaid to the 

property of third parties. 

(c) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the 

currency of this contract by any employee or representative of an employee of the contractor or any sub‐contractors, employed by 

him, for any injury to or loss of life, of such employees, or for compensation payable under any law for the time being in fo rce to 

any workmen or to the representative of any deceased or incapacitated workmen. 

(d) The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the 

currency of this contract by the Central/ State Government or local Municipal authorities for the noncompliance of any laws, 

regulations, rules pertaining to wages act, safety act in force and any amendments thereof in respect of all labour and apprentices 

directly or indirectly employed in the work under this contract. 

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation costs, charges 

and/ or expenses arising or accruing from or in respect of any such claim and/ or damages as aforesaid from any sum or sums due 

or to become due to the contractor or security deposit. 

(f) The contractor shall indemnify the employer against any action, claim or proceedings relating to infringement or sue of any patent 

or design or any alleged patent or design rights and shall pay any royalties which may be payable in respect of any article o r part 

thereof included in the contact. In the event of any claims made under or action brought against the Employer in respect of any 



such matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his  own 

expense, to settle any dispute or to conduct any litigation that may arise there from. Provided that the contractor shall not be liable 

to indemnify the Employer if the infringement of the patent or design or any alleged patent or design right is the direct result of an 

order passed by the said Employer or his authorized representative. 

16. Lien in Respect of Claim in Other Contract 

(a) Any sum of money due and payable to the contractor including the security deposit under the contract may be withheld or retained 

by way of lien by the Employer or Government or any other contracting person or persons against any claim of the Employer or 

Government or such other persons in respect of payment of a sum of money arising out of or under any other contract made by the 

contractor with the Employer or Government or with such other persons. 

(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by the Employer will be kep t 

withheld or retained as such by the Employer or till his claim arising out of in the same contract or any other contract is either 

mutually settled or determined by the Arbitrator if the contract is governed by arbitration clause or by the competent court as the case 

may be, and that the contractor shall have no claim for interest or damages whatsoever on this account or any other ground in 

respect of any sum of money withheld or retained under this clause and duly notified as such to the contractor. 

17.  Withholding & Lien in Respect of Sums Claimed 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the contractor, the 

Employer shall be entitled to withhold arid also have a lien to retain such sum or sums in whole or in part from the security  deposit 

if any deposited by the contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if 

any, furnished as the case may be and also have a lien over the same pending finalisation or adjudication of any such claim. In the 

event of the security deposit being insufficient to cover the claimed amount or amounts or if no security deposit has been taken 

from the contractor, the Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or 

amounts referred to above, from any sum or sums found payable or which at any time thereafter may become payable to the 

contract under the same or any other contract, with the, Employer or any contracting person pending finalisation or adjunction of 

any such claim.  

It is an agreed terms of the contract that the sum of money so withheld or retained under the lien referred above, by the Employer 

will be kept withheld or retained as such by the Employer till the claim arising out of or under the contract is determined by the 

Arbitrator (if the contract is governed by the arbitration clause) or by the competent court as the case may be and that the 

contractor will have no claim for interest or damages whatsoever on any account in respect of such withholding or retention under 

the lien referred to above and duly notified as such to the contractor. For the purpose of this clause, where the contractor is a 

partnership firm or a limited company the Employer shall be entitled to withhold and also have a lien to retain towards such claimed 

amount or amounts in whole or In part from any sum payable to any Partner/ Limited company as the case may be, whether in his 

individual capacity or otherwise. 

(b) The Employer shall have the right to cause an audit and technical examination of the works and the final bills  of the contractor 

including all supporting vouchers, abstract etc., to be made after payment of the final bill and if as a result of such audit  and 

technical examination any sum is found to have been over paid in respect of any work done by the contractor under the contract or 

any work claimed by him to have been done by him under the contract and found not to have been executed, the contractor shall  

be liable to refund the amount of over payment and it shall be lawful for the Employer to recover the same from him in the manner 

prescribed in sub‐clause (a) of this clause or in any other manner legally permissible; and if it is found that the contractor was paid 

less than what was due to him under the contract in respect of any work executed by him under it, the amount of such 

under‐payment shall be duly paid by the Employer to the contractor.  



Provided that the Employer shall not be entitled to recover any sum over‐paid, nor the contractor shall be entitled to payment of 

any sum paid short where such payment has been agreed upon between the Employer on the one hand, and the contractor on the 

other hand under any term of contract permitting payment for work after assessment by the Employer. 

18. In‐Case of Death of Contractor 

Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the Employer shall have the option of 

terminating the contract without compensation to the contractor. 

19. Sub ‐Contractors 

The Employer reserves the right to use the premises and any portion of the site for the execution of any work not included in the 

contract. The contractor is to afford all reasonable facilities to all sub‐contractor, specialists, merchants, tradesmen and others who may 

at any time be appointed by the Employer for executing any work or supplying any goods relating to the construction, servicing, 

equipping or furnishing of the work under this contract. 

20. Compliance to Labour Laws & Apprentice Act 

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract Labour (Regulation and Abolition)  Act, 

1970, and rules and orders framed there under and other labour laws affecting contract labour and Apprentice Act, 1961 and the rules 

and orders framed there under that may be in force or brought into force from time to time. 

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract Labour (R&A) Central Rules 1971 before 

commencing work and which should be valid till the completion. 

21. Compensation for Delay 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be deemed to be 

essence for the contract on the part of the contractor. The work shall throughout the stipulated period of the contract be proceeded 

with all due diligence and the contractor shall pay as compensation an amount equal to ONE PERCENT OR such smaller amount 

as the employer (whose decision in writing shall be final) may decide on the amount of the whole work as shown in the agreement, 

for every week that the work remains uncommenced or unfinished after the purpose. 

(b) And further to ensure good progress during the execution of the work, the contractor shall be bound in all cases, in which the time 

allowed for any work exceeds one month (say for special jobs) to complete one‐eighth of the whole of the work before one‐fourth 

of the whole time allowed under the contract, has elapsed: three‐fourths of the work before three‐fourths of such time has elapsed. 

However for special jobs if a time schedule has been submitted by the contractor and the same has been accepted by the 

Employer, the contractor shall comply with the said time schedule. In the event of the contractor failing to comply with this condition 

he shall be liable to pay as compensation an amount equal to one per cent or such smaller amount as the Employer (whose 

decision in writing shall be final) may decides on the said cost of the work for every week that the due quantity of work remains 

incomplete. Provided that the entire compensation to be paid under the provisions of this clause shall not exceed ten percent on 

the estimated cost of the work as shown in the tender. 

22. Damage to Works in Consequence of Hostilities or War‐Like Operation 

(a)  The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary buildings and 

others things connected therewith shall be at the risks of the contractor until the work has been delivered to the Employer and a 

certificate from him to that effect obtained. In the event of the works or any materials properly brought to the site for incorporation 

in the work being damaged or destroyed in consequence of hostilities or war‐like operations, the contractor shall, when ordered in 

writing by the Employer, remove any debris from the site, collect and properly stored or remove from store all serviceable materials 

salvaged from the damaged work and shall be paid at the contract rates in accordance with the provision of this agreement for the 

work of clearing the site 9f debris, stacking, removal of serviceable materials and for the reconstruction of all works ordered by the 

Employer such payment being addition to compensation upto the value of the work originally executed before being damaged or 

destroyed and not paid for. In case of works damaged or destroyed but not already measured and paid for the damage/ destruction 



suffered and for restoring the material at the rates based on the analysis of rates tendered for in accordance with the provision of 

this agreement. The certificate of the Employers regarding the quality and quantity of materials and the purpose for  which they 

were collected shall be final and binding on the contractor. 

(b)  Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike operations (i) un less 

the contractor had taken all such precautions against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer, 

(ii) for any materials etc., not on the site of the work or for any tools and plant, machinery, scaffolding, temporary buildings and 

other things not intended for the work. 

(c)  In the event on the contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension of time for its 

completion as is considered reasonable by the Employer. 

23. Extension of Time 

(a) If the contractor shall desire an extension of time for the completion of the work on the grounds of his having been unavoidably 

hindered in its execution or any other ground he shall apply in writing to the Employer within thirty days of the date of hindrance on 

account of which he desires extension‐as aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable 

grounds shown therefore, authorise such extension of time if any, which may, in his opinion, be necessary or proper. 

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations; the contractor shall be entitled to ask 

for extension of time in proportion to the increased value of work. 

24. Suspension of Work by Contractor 

(a) The Employer may without prejudice to his right against the contractor in respect of any delay or inferior workmanship or 

otherwise or to any claims for damages in respect of any breaches of the contract and without prejudice to any rights or 

remedies under any of the provisions of this contract or otherwise and whether the date for completion has elapsed by notice 

absolutely determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer to rectify, reconstruct or replace any defective work or that the work 

is being performed in any inefficient' or otherwise improper or un‐workmanlike manner shall omit to comply with the 

requirements of such notice for a period of seven days thereafter or if the contractor shall delay or suspend the execution 

of the work so that in the judgment of the Employer (which shall be final and bindings) he will be unable to ensure 

completion of the work by the date for completion or he has already failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that the company shal l be 

wound up or if a receiver or a manager on behalf of a creditors shall be appointed or if circumstances shall arise which 

entitle the court of creditor to appoint a receiver or a manager or which entitle the court to make a winding up of order. 

(iii) If the contractor commits breach of any of the terms and conditions of this contract. 

(iv) If the contractor commits any acts mentioned in clause‐23th thereof. 

(b) When the contractor has made himself liable for action under any of the cases aforesaid, the Employer shall have the following 

powers: 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the contractor 

under the hand of the Employer shall be conclusive evidence). Upon such determination or recession the security 

deposit of the contractor shall be liable to be forfeited and shall be absolutely at the disposal of the Employer. 

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the work or any part of the 

work debiting the contractor with the cost of the labour and the price of the materials (of the amount of which cost and 

price certified by tile Engineer shall be final and conclusive against the contractor) and crediting him with the value of the 

work done in all respects in the same manner and at the same rates as if it had been carried out by the contractor under 

the terms of his contract. The certificate of the Engineer as to the value of the work done shall be final and conclusive 

against the contractor, provided always that action under the sub‐clause shall only be taken after giving notice in writing 



to the contractor. Provided also that if the expenses incurred by the Employer are less than amount payable to the 

contractor at his agreement rates, the difference should not be paid to the contractor. 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such part thereof as shall be 

unexecuted out of his hands and to give it to another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original contractor if the whole work had been executed 

by him (of the amount of which exceed writing of the Engineer shall be final and conclusive) shall be borne and paid by 

the original contractor and may be deducted from any money due to him by the Employer under this contract or any other 

account whatsoever or from his security deposit. 

(iv) In the event anyone or more of the above courses being adopted by the Employer the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered into 

any engagement or made any advances on account or with view to the execution of the work or the performance of the 

contract. And in case action is taken under any of the provisions aforesaid, the contractor shall not be entitled to recover 

or be paid any sum for any work thereof or actually performed under this contract unless and until the Engineer has shall 

certified in writing the performance of such work and the value payable in respect thereof and he shall only be entitled to 

be paid the value so certified. 

25. Secured Advance 

The contractor on signing an indenture in the form specified by the Employer during the progress of the execution of the work may be 

paid if agreed by the Employer upto 75 percent of the estimated value which shall take into account the market value and contractor 

tendered rates for the finished item of any material which in the opinion of the Engineer is likely to be incorporated in the work within next 

three months, are non‐perishable and are in accordance with the contract and which have been brought on the site in connection 

therewith and are adequately stored and protected against damage by weather or other causes, which have not at the time of ad vance 

been incorporated in the works. When materials on account of which an advance has been made under this clause are incorporated in 

the worth the amount of such advance shall be deducted from the next payment made under any of the clause of clauses of this 

contract. 

26. Certificates & Payments 

(a)  No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of the work shall have been 

completed and certificate of completion given. But in the case of a work estimated to cost more than Rupees ten thousand, the 

contractor shall, on submitting the bill entitled to receive a monthly payment proportionate to the part of the work executed and to 

the satisfaction of the Engineer, whose certificate of the" sum so payable shall be final and conclusive against the contractor, 

provided the amount of work done is as per the value of intermediate certificate or for a lesser amount at the discretion of the 

Engineer as mentioned in the NIT. All such intermediate payments shall be regarded as payments by way of advance against the/ 

final payment only and not as payments for work actually done and completed and shall not preclude the requiring of bad, 

unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or recreated or be considered as an 

admission of the due performance of the contract, or any part thereof in any respect or the accruing of any claim nor shall i t 

conclude, determine, or affect in any way the powers of the Employer under these conditions or any of them as to the final 

settlement and adjustment of the accounts or in any other way affect the contract. The final bill shall be submitted by the contractor 

within two months of the date fixed for the completion of work or of the date of the certificate of completion furnished by the 

Employer and payments shall be made within three months if the value of the completed works is upto Rupees Two lakhs and in 

six months if the same exceeds Rupees Two lakhs of the submission of such bill. If there shall be any dispute about any item or 

items of the work then the undisputed item or items only shall be paid within the said period of three months or six months as  the 

case may be. 



(b)  Whenever there is likely to be delay in recording detailed measurements for making a running payment, advance payment without 

detailed measurements for work done worked out at 75 percent of the tendered rates for assessed quantities may be made in 

running account bills by the Employer on the basis of a certificate from the Engineer. The advance payments so allowed shall be 

adjusted in the subsequent running bills by taking detailed measurements thereof. Final payments shall be made only on the basis 

of detailed measurements. 

(c)  A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on printed forms obtainable 

from the Engineer’s office. The Engineer shall take or cause to be taken the requisite measurements for the purpose of having  the 

same verified and the claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from the presentation 

of the bills. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer may take action with in seven 

days of the date fixed as aforesaid, an authorised representative to measure up the said work in the presence of the contractor 

whose signature to the measurement will be sufficient warrant and the Engineer may prepare the bill from such measurements. 

(d) Before taking any measurement of any work the Engineer or his authorised representative deputed by him shall give reasonable 

notice to the contractors. If the contractor fails to attend after such notice or fails to sign or to record the difference w ithin a week 

from the date of measurement in the manner required by the Engineer then in any such event the measurements taken by the 

Engineer or by the authorised representative deputed by him as the case may be, shall be final binding on the contractor and the 

contractor shall have no right to dispute the same. 

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any extra work ordered in 

pursuance of these conditions and not mentioned or provided for in the agreement at the determined as per‐clause‐10. However in 

case of partially executed items of work, the Employer at his discretion allows proportionate rates for such items of work as 

determined by the Engineer whose certificate of the sum so payable shall be final and conclusive against the contractor. 

27. Security Deposit 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along with the 

sum already deposited as earnest money, will amount to security deposit of the 5% tender value of the work. In addition, the 

contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract as Performance Security within 

the period prescribed for commencement of work in the letter of award issued to him. 

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as part of the Security deposit 

and the bank goes Into liquidation or for any reason is unable to make payment against the said fixed deposit receipt,. the loss 

caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional security to the Employer 

to make good the deficit of such sum from the running bill as mentioned above. Such deductions will be held by the Employer by 

way of security deposit, provided always that the Employer for this purpose shall be entitled to recover the said percentage of the 

amount from each running bill till the balance of the amount of security deposits is realised. All compensation or the other sums of 

money payable by the contractor under the terms of this contract may be deducted from the security deposit or from the interest 

arising there from or from any sums which may be due to or may become due to the contractor by the Employer on any account 

whatsoever and in the event of his security deposit being reduced reason of any account whatsoever and in the event of his 

security deposit being reduced reason of any such deductions aforesaid, the contractor shall within ten days make good in cash or 

further fixed deposit receipt pledged in favour of the Employer. The security deposit shall be collected from the running bills of the 

contractor at the rates mentioned above and the earnest money if deposited‐at the time of tenders will be treated as part of the 

security deposit. 

(c) The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit. Such fixed deposit receipt 

shall be of a minimum value of Rs.25,000/‐ each. (The last such fixed deposit receipt could be of a lower value on the basis of the 

amount) In case any recovery is effected from running account bills, such recovered amount shall not be replaced with fixed 

deposit receipt. It is in the contractor's interest to keep a ward about the adequacy of the fixed deposit receipt submitted.  



(d) No partial refund of security deposit shall be made during the defect liability period. In case the final bill is not settled within 

stipulated period for reasons beyond control and the Employer is satisfied that the security deposit is not required for adjustment of 

Employer dues or whatsoever dues either in this or any other contract then this security deposit either in full or in part could be 

refunded at the sole discretion of the Employer. However, release of security deposit would be only after written clearance o f 

Labour Officer regarding no dues or claims is received. 

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to makeup this amount shall  be 

recovered from money due to the contractor under this contract, or any Contract with the Employer. 

28. Completion Certificate 

Within ten days of the completion of the work, the contractor shall give notice of such completion to the Employer and within ten days 

of the receipt of such notice the‐Engineer shall inspect the work. It there is no defect in the work the Employer shall furnish the 

contractor with certificate of completion otherwise a certificate of completion indicating defects shall be issued but the work shall not, 

considered to be completed until the contractor shall have removed from the premises on which the work shall be executed an the 

scaffolding, surplus material, rubbish, and all the huts and sanitary arrangements required for his work, people on the site in 

connection with execution of the works as shall have been erected or constructed by the contractor and cleaned of the dirt, splashes, 

droppings of finishing items from all wood work, doors, windows, walls, floors or other parts of any building, in upon or about which 

the work is to be executed or of which he may have had possession for the purpose of the execution thereof. If the contractor shall 

fail to comply with requirements of this clause on or before the fixed for the completion of the work, the Employer may at the risk and 

cost of the contractor take action as he may think fit and the contractor shall have no claim except for any sum actually realised by 

the sale thereof. 

29. Escalation 

(a)  If the prices of materials not being supplied by the Employer and/ or wages of labour required for execution of the works increase, 

the contractor shall be compensated for such increase as per provisions detailed below and the amount of the contractor shall  

accordingly be varied, subject to the condition that compensation for escalation in prices shall be available only for the work done 

during the stipulated period of the contract including such period for which the contract is validly extended under the provisions of 

Clauses‐23 of General Conditions of Contract without levy of compensation under Clause‐ 21 of General Conditions of Contract 

and also subject to the condition that no such compensation shall be payable for a work and also which the stipulated period of 

completion is six months or less. Such compensation for escalation in the prices of materials and labour when due shall be worked 

out based on the following provisions. 

(i) The base date for working out such escalation shall be the last date on which the tenders were stipulated to be received. 

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of the work as per the bills, running or 

final, and from this amount the value or material supplied by the Employer and proposed to be recovered in the particular bil l 

shall be deducted before the amount of compensation for escalation is worked out. In case of materials bought to site for which 

secured advance is included in the bill full value of such materials as assessed by the Engineer in charge (and not the reduced 

amount for which secured advance has been paid) shall be included in the cost of work done for operation of this clause. 

Similarly when such materials are incorporated in the work, the secured advance is deducted from the bill full assessed value  of 

the materials originally considered for operation of this clause shall be deducted from the cost of work shown in the bill running or 

final. Further the cost of work shall not include any work for which payment is made for any item at prevailing market rates. 

(iii) The compensation for escalation for materials &labour shall be worked out as per the formula given below: 

VM = W X A/100 X (MI‐MI0)/MI0. 

VM =Variation in material cost Le. Increase or decrease in the amount in rupees to be paid or recovered 

W = Cost of work done worked out as indicated in sub para (ii) above. 

A = Component of materials expressed as percent of the total value of work and is predetermined as 75 



MI = Index numbers of Wholesale Prices in India for all commodities published by the Reserve Bank of India for the period under 

reckoning 

MI0 = Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of India and valid on the stipulated 

date of receipt of tenders 

VL = W X B/100 X (LI‐LI0)/LI0 

VL = Variation in labour cost, that is, increase or decrease in the amount in rupees to be paid of recovered 

W = Value of work done, worked out as indicated in sub para (ii) above. 

B = Component of labour expressed as percent of the total value of work and is predetermined as 25 

L1 = All India consumer price index numbers for workers published by the Reserve Bank of India for the period under reckoning as for 

the period under consideration 

L10 = All India consumer price index numbers for industrial workers published by the Reserve Bank of India and valid on the stipulated 

date of receipt of tenders. 

(b) The following principle shall be followed while working out indices mentioned in sub para (iii) above. 

(i) The compensation for escalation shall be worked out at yearly intervals and shall be with respect to the cost of work done during 

the six calendar months of the said work. The first such payment shall be made at the end of the six months after the month 

(excluding) in which the tenders was accepted and thereafter at six monthly intervals. At the time of completion of work, the last 

period for payment might become less than six months, depending on the actual date of completion 

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid shall be the arithmetical average of the indices 

relevant to the six calendar months. If the period upto date of completion after the six months covered by the last such installment 

of payment, is less than six months the index MI or LI shall be the average of indices for the months falling within that period. 

(iii) The base index (MI or LI) shall be the relating to the months in which the tender was stipulated to be received. 

(a) In the event the price of materials and/ or wages of labour required for execution' of the work decreases there shall be downward 

adjustment of the cost of work so that the price of materials and/or wages of labour shall be deductable from the cost of work under 

this contract and in this regard formula herein before stated under this clause shall mutatis mutandis apply, provided that no such 

adjustment for the decrease in the prices of materials and/ or wages of labour aforementioned would be made in case of contracts 

in which the stipulated period of completion of the work is six months or less. 

(b)  Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics Manufacturers' Association) Clause for 

escalation in case of specialised works e.g. lifts and electrical and mechanical installations etc. where the price variation is not 

similar to building works. 

30. Arbitration 

(a)  Except where otherwise provided in the contract, all questions and dispute relating to the interpretation of the specification, 

designs, drawings and instructions, herein before mentioned, and as to the quality or workmanship or materials used in the work or 

as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, des igns, 

specifications, estimates, instructions, orders on these conditions or otherwise concerning the works, or the execution or failure to 

execute the same, whether arising during the progress of the work or after the completion or abandonment thereof, shall be 

referred to the sole arbitration of the person appointed by the Director General, Council of Scientific and Industrial Research. The 

arbitrator shall be appointed within 30 days from the receipt of a request by any party. The arbitrator to whom the matter is  

originally referred, being unwilling or unable to act for any reason, the Director General shall appoint another person to act as 

arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed with the reference from the  stage 

at which it was left by his predecessor. The arbitrator shall give speaking award. The Award of the Arbitrator shall be final and 

binding on the parties. The cost of the Arbitrator shall be borne equally by both the parties. 



(b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be referred to arbitration 

under this clause together with the amount or amounts claimed in respect of each such dispute. 

(c) It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of any claim in writing 

within 90 days of receiving the intimation from the Employer that the bill is ready for payment, the claim of the contractor will be 

deemed to have been waived and absolutely barred and the Employer shall be discharged and released of all liabilities under the 

contract in respect of these claims. 

(d) Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any statutory modification or re‐enactment 

thereof and the rules made there under and for the time being in force shall apply to the arbitration reference under this clause. 

31. Dismantled Material: 

The contractor shall treat all material obtained during dismantling of a structure, services sub systems/ installations, excavation of the 

site for a work etc., as employer's property and such material shall be disposed of to the best advantage of the Employer according to 

the instructions issued in writing by the Engineer. 

32. Performance Guarantee 

Performance Guarantee may be taken from the contractor before the award of work, by the officer authorized to award the contract, if 

and where considered necessary, to ensure that a part or whole of the contract is completed by the contractor. In case of 

non‐performance this guarantee could be encashed. 

IV. SPECIAL CONDITIONS - I 

1. These special conditions are meant to amplify the general specifications and general conditions of contract. 

2. Work shall be done as per CPWD specification. In case of any discrepancy, the order of precedence in interpretation shall be as 

under. 

(i) Schedule of quantities 

(ii) Drawings 

(iii) Additional conditions 

(iv) General conditions of contract 

(v) Special condition 

(vi) Additional Technical Specifications 

(vii) CPWD latest Civil and Electrical Specifications 

(viii) IS codes 

(ix) International Codes 

(x) Best Engineering Practice 

3. Steel 

(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work. For all other items of s teel 

work the contractor shall produce the same. 

(ii) Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for straightening the bars 

whatsoever shall be entertained. 

(iii) Issue of steel diameters above 10 mm dia will be regulated on sectional weight basis, weight being calculated with the help of the 

standard sectional weights as given in the CPWD latest specifications for conversion of length to weight. However bars upto and 

average sectional weight for each diameter shall be arrived at from samples from each lot of steel received at site. The actual 

weight of steel issued shall be modified to take into account the variations between the actual and the standard coefficient and 

the contractor’s account will be debited by the cost of this modified quantity only. 

(iv) For theoretical consumption of steel, reinforcement bars will be balanced diameter wise for the purpose of penal recovery as 

envisaged in the contract. 



4. Cement 

Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made products such as Pre-cast tiles, 

Hollow concrete blocks, RCC pipes etc. Cement shall not be issued. 

5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall apply for all heights, lif ts, leads 

and depths of the work and nothing extra shall be payable on this account. 

6. The surplus excavated earth which is beyond the requirement of the Employer’s work may be allowed by the Employer to be 

disposed off by the contractor on this own or sell the surplus excavated earth to private parties at his discretion but nothing extra 

will be paid for the carriage or disposal of surplus earth if the same is not required on any other work of the Employer. 

 

V. ADDITIONAL CONDITIONS 

1. The structural and architectural drawings shall at all times be properly correlated before executing any work. However, in case of any 

discrepancy in the item given in the schedule of quantities appended with the tender and drawings relating to the relevant item the 

former shall prevail unless and otherwise given in writing by the Engineer. 

2.  No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or any other natural cause whatsoever 

during the execution of work. The damage to work will be made good by the contractor at his own cost, and no claim on this account 

shall be entertained. 

3. All materials used shall be as per specifications and ISI marked wherever applicable. ISI marking referred relate to latest BIS code 

as published by Bureau of Indian Standards up to 30 days before the date of opening the tender. 

4. The contractor shall give a performance test of the entire installation (s) as per standard specifications and/or as directed by the 

Engineer and will also submit Test Certificates as are required by Municipal / Electrical authority or any other authority. Nothing extra 

shall be payable for the same other than the fees paid to such authorities, which shall be reimbursed on production of receipts. 

 

VI. INDENTURE FOR SECURED ADVANCE 

This indenture made the _____________ day of __________ 20_____ between ______________(hereinafter called the contractor 

which expression shall where the context so admits or implies be deemed to include his heirs, executors, administrators and permitted 

assignees) of the one part and Council of Scientific & Industrial Research, New Delhi, a Society registered under the Societies 

Registration Act 1860  hereinafter called the Employer which expression shall include its successors and assignees and author ized 

officers of the Society) of the other part.  

WHEREAS by an agreement dated _______________ (hereinafter called the said agreement) the contractor has agreed AND 

WHEREAS the contractor has applied to the Employer that he may be allowed advances on the security of materials absolutely 

belonging to him and brought by him to the site of the works the subject of the said agreement for use in the construction of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other 

charges) AND WHEREAS the Employer has agreed to advance to the contractor the sum of Rs. ____________ (Rupees 

______________________) on the security of materials the quantities and other particulars of which are detailed in accounts o f secured 

advances attached to the running account Bill for the said works signed by the Contractor on ________ and the Employer has reserved 

to himself the option of making any further advance or advances on the security of other materials brought by the Contractor to the site 

of said the works. No THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of the sum of Rs. 

______________ on or before the execution of these presents paid to the contractor by the Employer (the receipt whereof the contractor 

both hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid the contractor both hereby 

covenant and agree with the Employer and declare as follows: ‐ 



1.  That the said sum of Rs. __________ advanced by the Employer to the contractor as aforesaid and all or any further sum or sums 

advanced as aforesaid shall be employed by the contractor in or towards expediting the execution of the said works and for no other 

purpose whatsoever. 

2. That the materials detailed in the said account of secured advance which have been offered to and accepted by the Employer as 

security are absolutely the contractor’s own property and free form encumbrances of any kind and the contractor will not make any 

application for or receive a further advance on the security of materials which are not absolutely his own property and free form 

encumbrances of any kind and the contractor indemnifies the Employer against all claims to any materials in respect of which an 

advance has been made to him as aforesaid. 

3. That the materials detailed in the said account of secured advances and all other materials on the security of which any further 

advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be used by the contractor 

solely in the execution of the said works in accordance with the directions of the Engineer and in the term of the said agreement. 

4. That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, safe custody and 

protections against all risks of the said materials and that until used in construction as aforesaid the said materials shall  remain at the 

site of the said works in the contractor’s custody and on his own responsibility and shall at all times be open to inspection by the 

Employer or any officer authorized by him. In the event of the said materials or any part thereof being stolen, destroyed or damaged 

or becoming deteriorated in a greater degree than is due to reasonable use and wear thereof the contractor will forthwith replace the 

same with other materials of like quality or repair and make good the same as required by the Engineer. 

5. That the said materials shall not on any account be removed from the site of the said works except with the written permission of the 

Employer or any officer authorized by him on that behalf. 

6. That the advances shall be repayable in full when or before the contractor receives payments from the Employer of the price payable 

to him for the said works under the terms and provisions of the said agreement. However, if any intermediate payments are made to 

the contractor on account of work done then on the occasion of each such payment the Employer will be at liberty to make a 

recovery from the contractor’s bill for such payment by deducting there from the  value of the said materials then actually used in the 

construction and in respect of which recovery has not been made previously, the value for this purpose being determined in respect 

of each description of materials at the rates at which the amounts of the advances made under these presents were calculated. 

7.  That if the contractor shall at any time make any default in the performance or observance in any respect of any of the terms of 

provisions of the said agreement or of these presents the total amount of the advance of advances that may still be owing to the 

Employer shall immediately on the happening of such default be repayable by the contractor to the Employer together with interest 

thereon at twelve per cent per annum from the date or respective dates of such advance or advances to the date of repayment and 

with all cost charges, damages, and expenses incurred by the Employer in or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the contractor and the contractor hereby covenants and agrees with the Employer to 

repay and pay the same respectively to him accordingly. 

8. That the contractor hereby charges all the said materials with the repayments of the Employer of the said sum of Rs. _________ and 

any further sum or sums advanced as aforesaid and all cost charges, damages and expenses payable under these presents 

PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement and without 

prejudice to the powers contained therein if and whenever the covenant for payment and repayment herein before contained shal l 

become enforceable and the money owing shall not be paid in accordance therewith the Employer may at any time thereafter adopt 

all or any of the following courses as he may deem best :‐ 

(a)  Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the contractor in 

accordance with the provisions in that behalf contained in the aid agreement debiting the contractor with the actual cost of 

effecting such completion and mount due in respect of advances under these presents and crediting the contractor with the 



value of work done as if he had carried it out in accordance with the said agreement and at the rates thereby provided. If the 

balance is against the contractor he is to pay same to the Employer on demand. 

(b)  Removed and sell by public auction the seized materials or any part thereof and out of the moneys arising from the sale retain 

all the sums aforesaid repayable or payable to the Employer under these presents and pay over the surplus (if any) to the 

contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the contractor under the said 

agreement. 

9. That except in the event of such default on the part of the contractor as aforesaid interest on the said advance shall not be payable. 

 

In witness whereof the said _________ and _________ by the order and under the direction of the Employer have hereunto set their 

respective hands the day and year first above written. 

 

Signed sealed and delivered 

 

By the said contractor: _______________________________ 

 

In the presence of 

Signature: _______________________________ 

Name: __________________________________ 

Address: _________________________________ 

 

Signed by: _______________________________ 

By the order and direction of the Employer: __________________________ 

 

In the presence of 

Signature: _______________________________ 

Name: __________________________________ 

Address: ________________________________ 

 

VII. Performance Guarantee 

To, 

Council of Scientific & Industrial Research 

 

In consideration of Council of Scientific & Industrial Research (hereinafter) called “The Council” having awarded to M/s 

_______________________________________________ a Company registered under the Companies Act 1956 (hereinafter) called 

the Contractor, a contract for (hereinafter) called the said contract under the terms and conditions of an Agreement dated-made 

between the Council and the Contractor hereinafter called and said agreement and Council agreed to accept a Deed of Guarantee as 

herein provided for Rs.__________________(Rupees________________________ only) from a Scheduled Bank towards due 

performance of the contract by the Contractor as per the terms and conditions of the contract on the condition that the Bank on 

demand from the Council and without demur pay to the Council the aforesaid amount. 

2. We, _______________________________________Bank Ltd., (hereinafter) referred to as the ‘bank’ do hereby undertake to pay to 

the Council and amount not exceeding Rs.____________________ against any loss or damage caused to or suffered or would be 



caused to or suffered by the Council by reasons of any breach or breaches of any of the terms of conditions of the said agreement by 

the said contractor. 

 

3. We, ___________________________________________ Bank Ltd., do hereby undertake to pay the amounts due and payable under 

this Guarantee without any demur, merely on a demand from the Council by stating the amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by the Council for reasons of any breach by the said contractor (s) of any  of the 

terms & conditions contained in the said Agreement or by reason of the contractor (s) failure to perform the said Agreement. Any such 

demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee. However, 

our liability under this guarantee shall be restricted to an amount not exceeding Rs___________________________________. 

 

4. This guarantee shall come into force immediately and continue in force and remain valid till six months after the completion of all works 

under the said contract which according to the terms of the said contract, should be six months from the probable date of completion 

viz., the _______________ day of _______________. If, however, the period of the completion of the works under said contract is for 

any reason extended and upon such extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh or 

renewed guarantee for the extended period, the Bank shall pay to Council the said sum of Rs _________________ or such lesser sum 

as Council may demand. 

 

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 

 

6. Notwithstanding anything hereinbefore contained, the liability of the Bank under this guarantee is restricted to Rs ____________ 

(Rupees ____________________________only) and the guarantee shall remain in force till ________________ day of 

________________ 201 _______ unless claim or demand under this guarantee is presented to the bank within six months fr om that 

date all the rights of Council under this guarantee shall be forfeited and the Bank shall be released and discharged from all  obligations 

hereunder. 

 

(NAME OF THE LABORATORY), FULL ADDRESS 

 

VIII. SPECIAL CONDITIONS –II 

These special conditions are meant to amplify the general specifications and general conditions of contract. 

1. If any discrepancy is noticed between these conditions and specifications, general conditions of contract, drawing, etc, the 

order of precedence would be mentioned in Contract Document. 

2. Inspection of Site: The Contractors must visit site before giving tender and must get acquainted with the working conditions. 

They should include in their rates all preliminary work such as jungle clearance construction of temporary approach roads, 

cleaning rubbish, pumping out water where necessary to make the area fit for further work etc., to start work and also complete 

it. The contractor will be deemed to have included in their tender rates allowance for all such preliminary works. 

3. Water Charges for Building Work Including Services: Please refer 3(b) of Contract Document for works. 

4. Rates: Please refer Clause (5) of Contract Document. 

5. Increase in Rate on Account of Increase in Basic Price: Please refer Clause (5) and (28) of Contact Document. 

6. Rates for doors, windows, glazing, and louvers should also include cost of fixing them in RCC columns and walls. Rates shall 

also include shutters being fixed side hung, bottom hung, or centrally pivoted. 

7. Work in Patches and Different Shapes, Cement Slurry Under Flooring etc: Even if not specifically mentioned in the 

scheduled of quantities, including preamble of Schedule of quantities, the contractor shall be deemed to have allowed 



necessary materials, labour, tools and plants etc. ,required for satisfactory completions of the items of work as indicated in 

drawings and description given in building specification which shall mean CPWD Specification for works at Delhi Vol, I and II , 

1977, unless the item specifies labour only or otherwise. Rate quoted also apply for work in patches strip, small or large areas, 

and for different shapes. The rates for flooring shall include the cost of cement slurry at bases where required as per 

specification. 

8. Quantities: All the quantities given in the schedule of Quantities are provisional. The contractors shall be deemed to have 

given Balanced Rates for each item, irrespective of the quantity to any extent the contractor shall be paid at accepted contract 

rates only. Council reserves the right to increase or decrease to any extent. 

9. Measurements: Under each trade head, various items are given such as RCC slab, beams, chajjas etc., In case of dispute 

between the contractor and the employer or any ambiguity as to under which items a particular work is to be measured, the 

decision of Architect/ Engineer shall be final and binding on both the parties to the Contract. 

10. Mode of Measurements Not Specified: If for any items, mode of measurements is not specified the decision of the 

Architect/Engineer about the mode of measurement shall be final and binding both the parties to the control. 

11. Schedule of Rates and Specification: “CPWD” Specifications are to be generally followed. However, the contractor shall 

include in his rates all such items of works which might have been specified as payable extra in CPWD schedule of rates but 

not specifically included in the tender schedule but are required to be executed to complete the work in accordance with the 

drawings additional specifications etc., The Employer is not bound to follow the practice and mode of measurements followed 

by other departments. 

12. Work on Holidays: Contractor shall not carry out work on any Government holidays except with the permission of the Civil 

Engineer-In-Charge. The contract period will be inclusive of such holidays. 

13. Labour Wages: In labour wages either due to market conditions or by notification or legislation nor any claim on that account 

will be entertained. 

14. Cement Consumption: Please refer Clause (6) of Contract Document. 

15. Other Contractors: The contractor shall afford every facility to other contractors working in the same building or compound. In 

case of delay in completion of his work due to other contractor’s work the contractor shall only have a right to ask for extension 

of time but no other claims on this or any other account shall be entertained by the Employer. 

16. Extension of Time: Contractor hereby agrees that extension of time required for by the contractor, and granted by the 

employer shall be treated as an extension of time without any claim of contractor for compensation or damages for any 

reasons whatsoever those for which the extension is granted. 

17. Drawings, Designs, etc: Department will make all efforts to give all drawings, designs, decisions etc. Time to time and the 

contractors shall make request, for the same. No claim whatsoever shall however shall however be entertained for 

compensation of delay in supply of drawings, designs, decisions, running payment etc from the department. Drawings shown 

at the time of issue of tenders and forming part of the contract shall indicate scope of work and drawings issued subsequently 

during the execution of work shall be deemed to be the drawings elaborating the basic scheme. If any detailed drawings show 

an item for execution, the contract with his claim in any, fore final decision. Decision of the Engineer / Architect, as to whether it 

is an extra item or not or whether it is covered by contract items and if not, what extra rate should be paid shall be fi9nal and 

binding on both the parties to the contract i.e. contractor and employer. 

18. Running Bills: Minimum value of work for interim certificate shall be contract amount divided by original completion period in 

months. At the discretion of Civil Engineer a running payment may be allowed for a lesser amount but not more than one 

running payment will be made in a month. All interim payments will be certified for payment by the Civil Engineer-in-charge of 

the work and only the final bill will be sent by him to the Engineer /Architect mentioned in the Agreement for certification. 

Secured Advance payment will not be treated as running bill if paid separately. 



19. Security Deposit: A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till 

the sum along with the sum already deposited as earnest money, will amount to security deposit of 5% of the tendered value of 

the work in addition, the contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract  as 

performance Security within the period prescribed for commencement of work of ward issued to him. In case of termination of 

contract, this Security Deposit shall be fortified and amount necessary to make up this amount shall be recovered from money 

duo to the contractor under this contract, or any other contract with COUNCIL OF SCIENTIFIC & INDUSTRIAL, RESEARCH. 

20. Work in Subsoil Water /Rain Water /Water: If during execution of work, sub-soil water is met with, or water enters the 

working space due to rains or any other cause the contractor shall dewater the same by using pumps or manual labour and 

also carry out additional work consequent thereupon, including shoring, shoring, strutting, work in liquid, slush etc., without 

extra payment. 

21. Heights: Contractor’s rate shall include lifts upto all heights given in drawings or as required during execution. Contractors 

would satisfy themselves for correctness and allow for variation if necessary. Nothing extra include in their rate allowance for 

work at extra heights, required double of multiple  staging, tall centering , scaffolding, etc., for all items including extra labour if 

any. 

22. Steel in RCC Work: All materials, workmanship and supervising for plain or RCC construction shall be in accordance with 

Indian Standard 456 latest edition. 

23. Concrete Work (Plain and Reinforced): 

a) Concrete members may be required to be finished with plaster or left (fair faced) as per drawing or as directed by 

Architect / Engineer, The plaster shall include for facing out the surfaces required to be plastered. Shuttering required for 

exposed faced concrete shall be measured and paid for separately, over normal shuttering if specifically ordered. 

b) Grooves up to 20mm X 20mm as per design will be made between exposed fair Masonary and (fair faces) exposed RCC 

members without any extra charges, if required, during the execution of work. 

c) All RCC columns, beams, lintels may be required to be chamfered at the edges upto 20mm or as directed by the 

Architect/ Engineer for which no extra payment will be made whether such chamfering is shown in drawing or not. Before 

making the shuttering, the contractor shall have instructions from Architect/Engineer whether such chamfering is to be 

done or not. 

24. RCC Work: Mechanical mixers and vibrators will be used for RCC work. Hand mixing and waving use of Vibrator under 

unavoidable circumstance, may be allowed by the Civil Engineer-in-Charge. Concrete work plain or RCC (labour, material 

supervision) will confirm to IS 456 latest edition. If the item does not give RCC mix by proportion but gives grade concrete, 

suitable mix that will give required strength by getting preliminary cubes tested but minimum quantity of cement as mentioned 

must be used. Strength, quality of material workmanship and quality of work should conform to IS 456. Tests cubes will be 

prepared and got tested by the contractor and when directed by the Civil Engineer from approved Test House. Contractor shall 

be responsible to ensure that required test results are obtained. In case the concrete is found to be giving weaker test resu lts, 

the contractor shall have to dismantle and redo the work. However Architect/Engineer may accept the substandard work at 

reduced rates if he is otherwise satisfied about its functional utility and rates thus decided shall be final and binding on both the 

parties. All charges connected with preparation of moulds, preliminary mix, testing of moulds at the preliminary mix stage and 

during the course of work including testing charges will be borne by the contractor. Concrete shall also mean an item of 

materials for the purpose of testing. Concrete referred to in RCC shall be controlled concrete. Preliminary cubes shall be taken 

whenever change of materials takes place like change of source etc. Preliminary mix may be designed by trial at site or at 

approved laboratory and the expenditure involved shall be borne by the contractor. 

25. Drip Groove: The contractor shall provide drip groove at all ends of slabs/ lintels/ beams if required, to protect rain water from 

entering inside the boundary of the structure, within quoted rates of RCC Work. 



26. Projection: Slab projection beyond the face of wall/column shall be measured under item RCC work in slabs and not under 

items RCC work in chajjas. 

27. Concealed RCC Beams/ Lintels: If in RCC slab, extras bars or steel cages is provided to act as a lintel or a beam over an 

opening the same will be measured as slab and not as beam/lintel. If in case of RCC Wall, extra bars or steel cage is provided 

to as a lintel or beam over an opening the same will be measured as well and not as Lintel/ beam. RCC Column integrated in 

shear wall shall be measured as wall if the same thickness and as RCC column if its thickness is more than that of shear wall . 

28. Cantilever Beams, Slabs, and Lintels etc.: Nothing extra will be paid for work in cantilevers and quoted rates shall include 

work in and connected with cantilevers also, including extra cost for keeping centering and shuttering for a longer period. 

29. Grade Concrete: 

a) Minimum quantity of cement to be used in different grades of concrete for nominal mix shall be  given below: 

M-100 ..... 200 kg per cubic meter 

M-150 ..... 300 kg -----do------     Seven days& 28 days cube test strength shall be given as  

M-200 ..... 375 kg -----do------   per ISI for grade concrete even if mix is given by proportion 

M-250 ..... 500 kg -----do------ 

 

1:2:4  RCC mix shall be nominal  M-150 

1: 1½:3  -----do------   M-200 

1:1:2  -----do------   M-250 

b) Design mix: As per IS 456 of latest edition. 

30. Measurements for RCC: The rates for RCC items are inclusive of rendering and plastering with cement mortar 1:3, not more 

than 6mm thick. The thickness of RCC Work shall be taken before rendering is done. 

31. RCC in Steps, Waistes etc: The rates are inclusive of inclined surface finish shuttering, cantilevered steps of shapes, and 

size as per design or zig zag shaped steps. 

32. Precast or CAST Insitu RCC Shelves: Rate for shelves shall include cost of cutting chases in brick or stone work and fixing 

them and making good. No deduction for bearing of slab in brick or stone work is made. RCC in shelves shall be paid including 

RCC in bearings. 

33. M.S. Reinforcement: Rate quoted for placing in position and fabrication of mild steel or ribbed Tor steel reinforcement should 

include for straightening and cleaning including removing the rust of the bars at work site, cutting, cranking, hooking, hoisting 

at required levels, cost of providing and binding wire of 18 to 20 G. Etc complete and no separate payment will be made on th is 

accounts. 

34. Brick Work: Rate shall include for tapering of bricks over column footing of in an over walls, steps, etc, and for exposed brick 

work, or any other work. Rate for brick work also includes work in pillars and small horizontal courses. 

35. Brick Works: Heights/Depths: The height or width of foundation steps and superstructures will be measured as per actual. 

The contractors shall use suitable bricks and adjust the thickness and mortar joints to make up the widths or heights as per 

drawings with due regard to size of bricks available. 

36. Scaffolding, Centering and Shuttering: Contractors shall use external scaffolding to ensure true line in vertical and 

horizontal planes, Centering, Shuttering, Scaffolding requiring for execution of this work may vary from single floor height to 

multifloor heights, which may require multiple staging scaffolding, CENTERING And Shuttering. Since the payments will be 

made to the contractor must see and study the drawings carefully before tendering their rates. 

37. Exposed Brick work: All brick work which will be exposed face and all horizontal joints shall be kept truly horizontal in one 

line and all vertical joints shall be truly vertical. Rates of brick work shall be inclusive of exposed brick work, and nothing extra 

will be paid on this account.  



38. Frames Shutters: Allowance for curved or tapered or any shape for shutters and frame. 

39. Measurements of Shutters of Doors: Actual area of wooden shutters provided shall be measured. For rolling shutters, only 

size of opening covered shall be measured. 

40. Flush Doors: Rates shall include forming rebates for double leaf shutters to be provided suitably for double leaf opening. 

41. Steel  Window Painting: For payment of painting to steel window on both the sides, the actual area of steel windows as 

painted shall be multiplied as per IS 1200 and taken as area of painting for payment if not covered by schedule item for steel 

windows. For wooden doors and windows coefficients given in general   specification shall be followed. 

42. Paintings: Where wire gauge shutters are provided in addition to normal shutters for painting to wire gauge shutters, area of 

wire gauge shutters multiplied by co-efficient shall be paid for. Fixed glazing will be treated as full glazed doors for painting. 

43. Glazing: If glass of required thickness is not available in the market the contractor shall have to use next higher thickness 

available without any extra payment. Thickness of glass be used is 3mm for area upto 2 sq. ft. and for areas between 2sq. ft. 

and 10 sq. ft. the thickness of glass shall be 4mm. If the area of panel is 10 sq. ft. or more the thickness of glass should be 

5.5mm and the cost should include for providing and fixing the glass as per above details with mastic patty etc. Fixed glazing 

shall be measured clear between the rebates of frame. 

44. Pelmets: Measurements shall be taken on front face only the sides shall not be measured. 

45.  Flooring: Rate for flooring includes work in staircase steps, forming nosing including front and sides if required and work in 

panels. For flooring in steps only top surface would be measured and not sides and front through quoted rate shall include 

finishing sides and front as floor. 

46. Terrazzo Flooring: Terrazzo work in tiles-or in situ flooring and dado skirting should be of approved make and will have the 

desired shade, colour and size of marble chips (white, black, green, brown & chocolate etc.) in specified proportion. The rate 

quoted should include for flooring in curves etc. 

47. Staircases: Flooring over steps and in nosing shall be paid under the item of flooring and the contractors rates shall include 

for extra shuttering for nosing of required shape with or without thread line terrazzo/ plain concrete finish as on steps for 

exposed of and nosing etc., Finishing on risers of steps shall be paid under the items of skirting /dado and nothing extra wi ll be 

paid for work in steps or risers. 

48. Plastering and Skirting: Minimum ½“plaster from wall face should be done, skirting should project ¼” from wall plaster and 

the quoted rate should include for this irrespective of actual thickness of plaster, dado or skirting. The rate quoted for plastering 

or skirting should include for the work in circular shape or curved walls etc. And for giving thread line in plaster at junction of 

RCC and brick work is necessary. The rates should also include for additional thickness required on stone works. No additional 

payment shall be made for increase in thickness of plaster on uneven surface. 

49. Measurements for flooring Skirting and Dado Plaster and Finishing Items like Snowcem and Distemper etc.: 

Measurements for all these items shall be taken clear between the walls/columns. Actual area of skirting , dados and finishing 

items/ like snowcem, distemper , plastic emulsion, white / colour wash shall be measured and paid for as per IS 1200. Area of  

opening, doors and windows shall be deducted on both faces and jambs, sills/soffits shall be measured as per actual. 

50. Mortice Lock: These shall be with heavy gauge iron body 2 ½” in width, with brass levers 4 not. C.P. Iron keys in duplicate 

with C.P Iron handles 2 Nos per lock, cover and looking place C.P. iron complete. 

51. Mortice Latch: These shall be with heavy gauge iron body 2 ½” in width C.P. iron handles 2 Nos. Per latch, brass safety latch, 

cover and locking plants of C.P. iron complete. Mortice lock and mortice latch shall be paid for separately. 

52. Beading: Wooden beading for fixing glass panels and over wooden or board panels of panelled shutters will be deemed to be 

included in the rate of fixing glazing or glazed panelled shutters. Wooden beading around door and window frames will be paid 

for separately. 

53. Screws: All screws to be steel screws, chromium plated for aluminium and C.P. fitting ano oxidised steel for iron fittings. 

54. Dimensions: If fittings, of given dimensions are not manufactured, higher manufactured size shall be used at same cost. 



55. Works Programme: The contractor shall give a phased programme for execution of his work, after award of work and also 

give his requirement for cement and steel in a phased programme. 

56. Works Supervisor: Contractor shall keep a qualified and experienced Engineer for supervision of building work to ensure best 

quality work. 

57. Essentiality Certificates/ permits/ recommendation latter for Material Available at Controlled Rates: These would be 

given by the department, if required by the contractor. It will, however, be the responsibility of the contractor to  obtain material 

against the certificates or otherwise, and no claim on this account will be paid for forming such opening including any extra  

cost of material or labour. 

58. Making Holes in RCC slabs: For forming holes up to one sq ft size in RCC slab, no deductions in concrete or shuttering shall 

be made at the same time nothing extra will be paid for forming such opening including any extra cost of material or labour. 

59. Architect/ Engineer: The words “Architect/ Engineer “, wherever appear in the agreement shall be read as “CSIR 

ARCHITECT.”  

60. Payment by measurement by measurements specified in these conditions as applicable to only those items of schedule of 

quantities, where quantities are given in Cum/Sqm etc. Where amount is called for, and given in lump-sum, it shall be deemed 

to include the works specified against such items. 

61. Cement and Steel:  Steel and cement shall be supplied to contractor as stated in appendix sheet. If for any reason cement 

and steel is not available, the contractor shall procure the same and complete the work in time after due intimation of the same 

the Civil Engineer-in-charge. The quantities brought by the contractor would be replenished to the contractor at issue rates 

given in appendix when received during or after completion of work but before payment of final bill. 

If steel of required diameters is not available but contractor could get substituted diameters by exchanging available diameters, 

in the interest of work, such an exchange would be authorised with the permission of the Civil Engineer but without any extra 

cost of department. 

Contractor’s rates shall be deemed to have been based on issue rates of cement and steel given in the appendix sheet of 

tender, any they shall have to use materials issued departmentally as per Appendix. 

(a) Forming Slits in Facias and Parapet Walls: 

Slits shall be formed in RCC or brick work as per design for which nothing extra would be paid either for forming them or 

for extra labour in plastering it. 

62. Regarding Weight of Materials Supplied Departmentally: When cement is issued in bags, variation in its weight shall be 

deemed to have been allowed for loss in handling as per clause 6c/ Gen. Condo. Each bag shall be deemed to weigh 50 kg. If 

bags are tom, underweight or partially set or damaged, the contractor must point out the same in writing while taking delivery, 

to the issuing authority. 

For reinforcement steel (Mild or Tor) round, the weight for issue purpose shall be the actual weight,  i.e. P.R.I weight if supplied 

by wagons direct or  the truck weigh bridge weight recorded at producer’s works or suppliers stockyard if delivery is by road. 

If steel is issued from CSIR lab. Stores the contractor should arrange for necessary labour for weighment and shifting, loading 

etc. If the store has no arrangement for weighing the contractor will have to take steel to any approved weigh bridge. For this 

purpose, the truck will be either arranged by concerned laboratory or alternatively, the contractor may be required to arrange 

truck for which only transportation charges on actual tripe performed will be paid to him. Steel may alternatively be issued by 

length multiplied by standard coefficients, for which labour will be arranged by the contractor. 

Since payment for steel would be made on basis of standard coefficients on length, the contractors should ensure that each 

dia. Of rods issued conforms to standard coefficients and incase it is not, he should at once report to the Architect/ Engineer 

and get standard coefficient established for specific diameter and specific diameter and specific quantity. Weight of steel shall 

be measured correct to three decimal places. 



Standard coefficient will be established in presence of (a) contractors representative (b) stores officer or his representative (c) 

Civil Engineer-in-charge of work. (d) A representative of Administrative Officer, and information supplied to contractors and 

Architect/ Engineer. 

If steel is issued departmentally as stated in Appendix sheet, it shall be meant mild steel rounds and tor steel for holdfast, 

squares, flats, etc. are to be procured by the contractor. 

63. Return of Steel: While receiving the surplus structural steel back from the contractor after the end of the project the 

department shall not accept cut pieces less than three meters length. The contractor should take care while cutting rod that the 

wastage is minimum i.e. he should cut of required length in such a way that maximum steel is used out of quantity supplies or 

as directed at site by Engineer. Variation over 5% will be allowed by the Architect/ Engineer, if he is satisfied about abnormal 

wastage. 

64. Nomenclature of Item: 

Nomenclature of the items of work mentioned in the priced schedule is only a brief description of work. The work shall have to 

be executed in accordance with the relevant specifications which shall mean CPWD specifications. 

To the satisfaction of Architect/Engineer in charge of the work. Any omission in description will not absolve the contractor from 

his responsibilities to complete the work in a satisfactory manner. 

65. Where RCC surface are to be plastered to bring them in line with the brick and or stone wall plaster, of the same mix, payment 

for such plaster will be made under the item of plastering only irrespective of the fact whether there is any increase due to odd 

or even surface of brick or stone work below and/or adjoining it. 

66. Wood Work: Sizes mentioned in schedule of quantity or in drawings are the finished sizes. Contractor shall allow necessary 

increase in sizes for planning required. In case the sizes of wooden member fixed are less than the one shown in the drawing 

of schedule of quantity allowing for tolerance, payment will be made for actual; size used at site. The rate quoted also will 

include the allowance for curved or tapered or any other shape of the wooden member unless a separate item is provide for it. 

67. Random Rubble Masonry: The rates shall include cost of hammer dressing square edges of walls, jambs, sills etc. 

68. Metric Units: The bill of quantity indicates the unit of Metric System: The mode of measurement of different items of work shall 

be as per details contained in specification and special conditions, with the equivalent of the units mentioned in Metric system. 

69. The Recovery from Running Account Bills: Recovery for the materials issued departmentally shall be made in full or on the 

basis of the quantity used in the work as assessed by the Engineer-in-charge giving a due allowance for wastage. The 

contractor shall submit once in a month a statement showing the materials received consumed and the balance carried over to 

subsequent month so that watch could be maintained on the materials for which payment of advance could be considered by 

the Department. 

70. The Fittings: To be used in the work shall be presented for approval well in advance. Approved fittings shall be kept in the 

Office of Civil Engineer in a mounted lockable board. 

71. The work may be measured in British Units and finally converted in abstract  to Metric Units, Alternatively it could be measured 

in metric units if found convenient at site as per drawings issued. 

72. Schedule of fittings generally to be provided to doors, windows and ventilator is given below: 

(a) Butt hinges   100X30X1.5mm    3 Nos 

(b) Rubber Block   2”/Wooden cleat with 2 hinges  1 No 

(c) Tower Bolts (Barrel type) 29mmX 10 mm (shoot dia)   2 Nos. 

(d) Tower Bolts (Barrel type) 150mm X10 mm (shoot dia)   1 No. 

(a)  Doors Fittings per Leaf: 

(a) Butt hinges – 10 X 30 X 1.5 mm     3 Nos. 

(b) Sand Block of size 15cm X 5cm X 8cm duly painted   1 No 

(c) Wooden cleat with hinges  50 X 16 X1.5 mm of approved quality 



With paintings etc. complete     1 No 

(d) Grip handle 10mm       2 Nos. 

(In case of double leaves, 3 grips handles shall be. provided instead of four members) 

(e) Tower bolts (barrel type) 250 X 10 mm (shoot dia)   1 No. 

(f)  Tower bolts (barrel type) 150 X 10 mm (shoot dia)   1 No. 

(g) Sliding door bolt 300mm X 16 mm     1 No. 

(b) Windows Fittings per leaf: 

(a) Butt hinges 80 X 25 X 1.50 mm (3 Nos. If height is more than 4’0”) 1 No. 

(b) MS Hooks and eyes 150 mm     1 No. 

(c) Barrel type tower bolt – 100 X 100 mm (shoot dia)   1 No. 

(d) Barrel type tower bolt – 200 X 10 mm (shoot dia)   1 No. 

(e) Grip handle 100 mm      1 No. 

(f) Sand block of size 15 cm X 5 cm X 8cm painted etc. Complete  1 No. 

(The size of tower bolts shall be 250 X 10 cm, instead of (c) and (d) specified above for windows placed at skirting level) The 

rate quoted shall include for providing and fixing with 3 cm (minimum) long Iron Screws. The sliding bolts shall be fixed with 

bolts and nuts. In lieu of sand block 2 Nos. Rubber buffers 2” dia. May be required to be provided. 

(c) Folding doors per Leaf: 

(a) Butt hinges 100 X 30 X 1.50 mm (heavy type)    3 Nos. 

(b) Barrel type tower bolt – 250 X 10 mm (shoot dia)    1 No. 

(c) Barrel type tower bolt – 200 X 10 mm (shoot dia)    1 No. 

(d) 125 mm Grip plate handle with screw , in addition to this two Rubber Buffers  1No 

Fixed on walls and one Grip 125 mm plate handle on locking leaf shall also be provided. 

(d) Fittings for Ventilators: 

(a) Central Hung  

i. Fin – Light pivots (sets)     2 Nos. 

ii. Fanlight catches      1 no. 

(b) Bottom Hung 

i.  Fanlight catches      1 no. 

ii. Chain with hook      1 No. 

iii. Butt hinges 80X 25 x 1.50 mm    2 Nos. 

(c) Top Hung 

i. Fanlight catches      1 no. 

ii. Eyes and hooks 25mm long S.W.G    2 Nos. 

iii. Butt hinges 80X 25 X 1.50 mm    2 Nos. 

73. Appendix, Notice inviting Tender, Abstract of cost and additional special conditions to water supply & sanitary installation and 

Electrical, shall form part of special conditions. 

Preparation of Running and Final Bills: The Civil Engineer/ Superintending /Junior Engineer shall take measurements in 

presence of contractor’s representative and record them in Measurement Book from time to time and shall prepare abstract for 

running and final bill including recovery statements. The bill abstract shall be prepared on either standard CPWD form or on 

contractor’s letter head, on basis of Civil Engineer’s abstract in triplicate. The contractor should sign the bill and Measurement 

Book with remark “Measurement and bill accepted”. However in the final bill, the contractor shall have to certify, the bill 

accepted in full and final settlement of all claims and demands against this work.” 



In case, a large amount is blocked in the final bill, pending technical / audit check, advance up to the extent of 75% of net  final 

amount may be paid to the contractor. With the approval of the Architect/ Engineer at his discretion even after the completion 

date is over. 

74. Bitumen/tar felting: 

The items of Bitumen/ Tar felting should be executed through approved specialist firms, agencies and a guarantee of 10 years 

should be given in the name of Director of Laboratory Institute where the work is to be executed from a Specialist firm doing 

work. His security deposits shall be released after a guarantee bond is received and after defect liability period as given in the 

appendix. 

75. The contractor, at his own cost shall arrange for carryout all mandatory tests on materials to be used in the construction, listed 

in Annexure, and such other test which Architect may require him to carry out.  

 

IX. SPECIAL CONDITIONS –III 

 
1. The Contractors are to submit the time schedule / Bar chart for completing the job in consultation with Engineer in charge 

keeping in view the urgency involved with the related maintenance work failing which penalty of 1% of the quoted rate for 

that item per day will be charged. 

2. The contractor will have to keep regular manpower available to accomplish the work in time in the following category under 

intimation to Engineer in charge:   

  Site Supervisor     -            Nos 

   Carpenter     -    Nos 

  Painter      -    Nos 

   Mason      -    Nos 

   Plumber      -    Nos 

   Sweeper      -    Nos 

   Helper      -    Nos 

3. Definite particulars covered in the items of work, though not mentioned or elucidate in its specifications shall be deemed to  be 

included therein. 

4. Approval of the samples of various materials given by the Engineer in charge shall not absolve the contractor from the 

responsibility of replacing defective materials brought on site or materials used in the work found defective at a later date .  The 

contractor shall have no claim to any payment or compensation whatsoever on account of any such materials being rejected 

by the Engineer in charge. 

5. The quoted rate for the item of work shall be for the work completed in all respect. 

6. All work shall be carried out in a manner applying the best technique. 

7. All tools, templates, machinery and equipment for correct execution of the work as well as for checking lines, levels, alignment 

of the works & all precautionary measures during execution shall have to be kept in sufficient numbers and in good working 

condition at the site of the work. 

8. No any kind of price rise / price escalation / price variation for cement, steel or labour shall be paid. 

9. No advance such as secured advance machinery advance, mobilization advance or materials advance will be given. 

10. Contractors shall not have any dispute or claim for any kind of compensations. 



11. The Tenderer / contractor has to obtain workman’s compensation policy.  The same is required to be submitted by the 

contractor before commencement of the work.  The policy should remain valid till the completion of work. 

12. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or administrative duties in Engineering 

Department of NEIST Jorhat is allowed to work as a contractor for a period of two years of his date of retirement from counci l 

service without the prior permission of CSIR-NEIST.  This contract is liable to be cancelled if either the contractor or any of his 

employees is found at any time to be such a person who had not obtained the permission of CSIR-NEIST as aforesaid before 

submission of the Tender or engagement in the contractor’s service. 

13. The Tender for the work shall not be witnessed by a contractor or a contractor who himself/themselves has/have Tendered for 

the same work.  Failure to observe these conditions will render Tenders of the contractors Tendering as well as witnessing the 

Tender liable to summarily rejection. 

14. While quoting the rates in the Schedules of Quantities the word ‘Only’ should be written closely, following the amount and it  

should not be written in the next line. 

15. The contractor shall submit list of works with value which were executed by him so far and which are in hand 26000at present. 

16. The contractor should give full and correct address along with the Tender further if there is any change of address during 

currency of contract the same should be intimated to the department immediately and otherwise NEIST, Jorhat is not 

responsible for wrong delivery or delay of the Notice etc. served to the above. 

17. All the maintenance work listed in the NIT would have to be taken up once informed by the concerned division/ section failing 

which 1 % per week penalty will be charged beyond the deadline/ date of completion earmarked by the Engineer In -charge/ 

Site Engineer. 

18. The urgency / genuineness of the required maintenance once reported by the users will be shortlisted by the Engineer In-

charge for priority and the contractor will have to take up the job in the similar manner and complete the job to avoid any 

inconvenience the residents. 

19. All the quality of the material and workmanship for the assigned job have to be as per specification provided in the NIT and will 

be responsibility of the contractor to accomplish and Site Engineer to certify. 

20. In case of AMC jobs not undertaken/completed within stipulated time given for the purpose, causing public inconvenience will 

be get completed by the next participating bidder at lowest quoted rates. In case the participating bidder does not agree to 

undertake the AMC job on lowest quoted rates, the difference of amount will be recovered from the awarded bidder. 

21. In case of wilful winding up of the AMC work before the stipulated period by the awarded bidder, the next participating bidder 

will be offered to undertake the AMC job at the lowest quoted rates for the rest of the contract period. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



UNDERTAKING BY THE BIDDER 
 

I/We, the tenderer(s) have read/gone through the contents of the NOTICE INVITING 
TENDERS/TENDER DOCUMENT carefully and accordingly hereby giving 
undertaking to abide by the same terms and conditions of tender documents and are 
fully acceptable to me. 
Department reserves the right of Non-consideration of Tender documents of the 
agencies who are not fulfilling the NIT stipulations and / or having adverse report on 
the works carried out by them in the past. 

 
 
 
 
 
 

Signature with Seal 
(Tenderer) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



CSIR-NORTH-EAST INSTITUTE OF SCIENCE AND TECHNOLOGY: JORHAT 

(Council of Scientific and Industrial Research) 

 

 

Name of Work :  

 

 

Annual Maintenance Contract of CSIR-NEIST Residential 

Campus at Jorhat. 

 

 
 

1 Name of the Contractor/Firm               :  

2 Contractor/Firm Registration No.        :  

 Valid upto                                                 :  

3 License No. Issued by Labour Deptt.   :  

 Valid upto                                                 :  

4 GSTIN                                                        :  

5 PAN                                                           :  

6 Tender Paper Fee                                   : Vide……………..….. No………………… 

of…………………………………………… 

7 Earnest Money Deposited (EMD)       : Vide……………..….. No………………… 

of…………………………………………… 

8 Experience * 

  * 

  * 

  * 

 

Signature of Contractor 

With rubber stamp 

 

 
 

CSIR-NORTH EAST INSTITUTE OF SCIENCE & TECHNOLOGY 



(CSIR-NORTH EAST INSTITUTE OF SCIENCE & TECHNOLOGY) 

Jorhat Assam 785 006 

 

Name of Work:  Annual Maintenance Contract of CSIR-NEIST Residential Campus at Jorhat. 
 

SCHEDULE OF QUANTITES 

Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

1 Demolishing brickwork including stacking of 

serviceable materials and disposal of 

unserviceable materials as directed for all 

levels. 

Cum 01 

 

    

2. Dismantling wood work in frames, trusses, 

purlins and rafters including stacking the 

materials as directed by the department for all 

levels. 

Cum 01 

 

  

3 Dismantling all types of corrugate/trapezoidal 

sheet roofing including ridges, hips, valleys 

and gutters etc. and stacking the materials as 

directed by the department for all levels. 

Sqm 01 

 

  

4 Dismantling and removing the existing door 

and window frame(chowkath) both wooden 

and steel of different sizes without damaging 

the walls and removing the frame and 

necessary repairs to the edges of the walls as 

directed for all levels. 

eac

h 
01 

 

  

5 Providing wood work in frame (chowkath) of 

doors, windows, clerestory windows and 

other similar works wrought, framed and fixed 

in position in contact with C.C or brick 

masonry wall including supplying, fitting and 

fixing with M.S hold fast (40mm x 3mm x 

250mm) as per design embedded in cement 

concrete block in proportion 1:2:4 and with 

two coats of kiricide oiling to the timber faces 

in contact with C.C and masonry as directed 

and specified.(b) With 1st class 

timber(Hollock/Bonsum) 

cum 01 

 

    

6 Providing undressed wood work in roof truss, 

rafter, purlins, tie and the like including 

hoisting and fixing in position with necessary 

spikes, nails including M.S straps with bolt 

and nuts etc. Complete with kiricide oiling two 

coats to all timbers members and two coats 

of anticorrosive paint to M.S straps (M.S flats, 

angle cleats, and bolt and nuts required for 

flat and angle cleats wherever used shall be 

measured and paid separately). 

cum 01 

 

  

 



Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

7 Supplying fitting and fixing pelmet to door 

and window frames with 12mm thick kit ply 

wood finished with matt finished sun mica 

on external faces and bottom and fixed 

with wooden brackets including providing 

20m dia aluminium hanger with necessary 

socket and clamps complete including 

inside painting as directed.(b) Without 

sunmica 

Sqm 01 

 

  

8 Providing, fitting and fixing full panelled 

doors/windows including oxidised M.S butt 

hinges(100mm x 75mm x 3.55mm) with 

necessary screws(other fittings to be 

measured and paid separately).C) With 1st 

class Local Wood (Bola Wood) 35 mm 

thick 

Sqm 01 

 

    

9 Providing, fitting and fixing fully glazed 

window with sash  bars including oxidised 

M.S butt hinges(75mm x 60mm x3.15mm) 

2 nos non each leaf and 3nos.on single 

leaf(glass panes to be measured and paid 

separately).B)with Bola wood/Gamari 

wood. (ii) 35mm thick 

Sqm 01 

 

  

10 Providing fitting and fixing fully glazed 

window without intermediate sash bars 

including oxidised M.S butt hinges(75mm x 

60mm x 3.15mm) 2 nos.on each leaf and 3 

nos.on single leaf(glass panes to be 

measured and paid separately).(B)with 

Bola wood/Gamari wood.(ii)35mm thick. 

Sqm 01 

 

  

11 Providing and fixing particle board/block 

board shutters for cupboards including 

black enameled M.S butt hings(75mm x 

40mm x 1.12mm)6 nos. hinges(75mm x 

40mm x 1.12mm) 6 nos.with necessary 

wood screws(fully panelled).(a) with Teak 

wood particle board(12mm thick) For SA 

type, E type, Girls Hostel, D type] 

Sqm 01 

 

  

12 

 

Providing and fixing Flush Door shutters 

solid core construction with frame of 1st 

class hard wood with cross band and face 

veneered ply wood face panels conforming 

to relevant I.S. code including oxidised iron 

butt hinges (100mm x 75mm x 3.5mm) 6 

Nos with necessary wood screws. 

Sqm 01 

 

    

 

 



Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

13 Providing, fitting and fixing Wire Gauge 

shutters using Stainless Steel. Wire of I.S. 

designation 85G with wire of dia 0.56mm for 

doors, windows and clerestory windows 

including oxidised M.S. butt hinges (100mm x 

58mm x 1.90mm). With 1st class Local wood 

(Hollock/ Bonsum) 30mm thick 

Sqm 01 

 

  

14 Providing, fitting and fixing steel windows/ 

ventilators (openable) of standard rolled steel 

sections as per relevant I.S. code-1038 joints 

mitred and welded with 15mm x 3mm x 

100mm lugs embedded in cement concrete 

block of M-10 grade including providing and 

fixing of projecting hinges (not more than 

65mm and not less than 15mm wide) bolting 

device and steel handles, peg stays of 

300mm long etc. complete as per drawing 

including applying a priming coat of red-lead 

paint including removing old window 

Sqm 01 

 

  

15 

 

Providing and fixing clear sheet glass bedded 

in putty and fixed with/without wooden 

beadings including necessary cutting of glass 

to required sizes. Area of glass panes 

exceeding 0.15sqm but not exceeding 0.52 

Sqm. 4.00mm thick 

Sqm 01 

 

  

16 

 

Plain Cement Concrete works with coarse 

aggregate of sizes 13mm to 32mm in 

foundation bed for footing step, walls, brick 

works etc. as directed and specified including 

dewatering if necessary, and curing 

complete. In prop 1 cement: 4 sand: 8 coarse 

aggregate by volume. 

cum 01 

 

    

17 Providing brick soling in foundation and under 

floor with stone/ best quality picked jhama 

brick, sand packed and laid to level and in 

panel after preparing the subgrade as 

directed including all labour and materials 

and if necessary dewatering, complete. Brick 

on flat soling. 

Sqm 01 

 

  

18 Brick work in cement mortar with 1st class 

brick including racking out joints and curing 

complete as directed in superstructure above 

plinth level. In proportion 1:3 (1 cement : 3 

sand) 

cum 01 

 

  

 

 



Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

19 112mm thick 1st class brick nogged wall in 

cement mortar including racking out joints and 

curing complete as directed in super structure 

above plinth up to 1st floor level. In cement 

mortar in proportion 1:4 (1 cement : 4 sand) 

Sqm 01 

 

  

20 

 

40mm thick cement concrete floor consisting of 

25mm under layer of cement concrete in prop 

1:3:6 (1 cement : 3 coarse sand : 6 coarse 

aggregate of 12.5mm and down) and 15mm thick 

wearing layer in cement concrete in prop. 1:1:2 (1 

cement : 1 coarse sand : 2 coarse aggregate of 

size 10mm down) finished with a floating coat of 

neat cement finish using cement slurry for bond 

@ 2.75 kg per square meter of floor area, 

wearing layer is to be laid in panels including 

curing etc. complete as directed 

Sqm 01 

 

    

21 15mm thick Cement plaster in single coat on 

rough side of single or half brick wall for interior 

plastering up to 1st floor level including arises, 

internal rounded angles, not exceeding 80mm in 

girth and finished even and smooth including 

curing complete as directed. In cement mortar 1:3 

Sqm 01 

 

  

22 Providing Somany Ceramic Tiles of approved 

quality size, shape and thickness not less than 

8mm on floor over cement mortar 15mm thick in 

prop 1:3 (1 cement : 3 coarse sand) including 

cutting where necessary finished with flush 

pointing with Fix-A-Tile White Cement Slurry 

mixed with approved pigment to match shade of 

tiles complete at all levels as specified and 

directed. [300mmx300mm)  

Sqm 01 

 

  

23 

 

Providing polished ceramic wall   tiles of 

approved quality, size, shape and thickness not 

less than 8mm on walls and skirtings over 

cement mortar bed 10 mm thick in prop. 1:3 (1 

cement : 3 coarse sand ) including cutting where 

necessary finished with flush pointing with Fix-A-

Tile (Choksey / Sika / Pedelite / Rouf) /white 

cement slurry mixed with approved pigment to 

match shade of tiles complete at all levels as 

specified and directed. (Cement plastering to be 

measured and paid separately). (Coloured 

pigment should be in conformity with colour of 

tiles and as approved and directed by the 

Department). (Walls means both interior and 

exterior walls).ii) Of size 200mmx300mm and 

above 

Sqm 01 

 

    

 



Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

24 Providing asbestos cement corrugated sheet 

roofing 6mm thick fixed with G.I. coach screw 

square head, 8mm dia and 115mm long/ G.I. 

cranked bolt of 8mm dia with G.I. flat washer 

25mm dia x 1.0mm thick and bitumen washer 

25mm dia x 3mm thick complete excluding 

the cost of roof truss, purlins etc.  

Sqm 01 

 

  

25 Providing corrugated galvd. Iron sheet roofing 

of TATA shaktee / SAIL including fitting and 

fixing necessary galvd. J or L hooks, bolts 

and nuts 8mm dia with bitumen washer 

25mm dia x 3mm thick and 1.6mm thick 

limpet washer complete excluding cost of roof 

truss , purlin etc. 0.50 mm thick. 

Sqm 01 

 

  

26 Labour for fitting and fixing galvd corrugated 

iron roofing including supplying and fixing 

with new galvd screw J hook, bolts, nuts 

washer etc. complete as directed. 

Sqm 01 

 

  

27 

 

Labour for taking out and refitting galvd 

ridging including supplying and fixing 

necessary galvd screw, bolts and nuts 

complete as directed. 

Rm 01 

 

    

28 Providing and laying four course water 

proofing treatment with bitumen felt over roof 

consisting of first and third courses of blown 

or residual bitumen applied hot @ 1.45 kg per 

Sqm of area for each course second course 

of roofing with felt type 3 grade 1 (hessian 

base self-finished bitumen) and fourth and 

final course with stone grit 6mm and down 

size, felt pea gravel spread @ 0.006m3 per 

Sqm including preparation of surface, 

excluding grouting etc. as directed and 

specified including removal of the existing 

layer 

Sqm 01 

 

  

29 Distempering (two coat) with oil bound 

distemper of approved brand and 

manufacture and of required shade on old 

wall surface to give an even shade, after 

thoroughly brooming the surface free from 

dirt, loose scales and other foreign matter 

and also including preparing the surface even 

and sand papered smooth 

Sqm 01 

 

  

 

 



Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

30 Providing two coats of Birla White Wall Care 

Putty (Wall resistant White Cement based putty 

for concrete/ mortar walls and ceiling both 

internal and external) after removing all loosely 

adhering material from the wall surface with the 

help of emery stone, putty blade or wire brush 

and moistening the wall with sufficient quantity of 

clean water as specified and directed by the 

department. Thickness = 1.0mm 

Sqm 01 

 

  

31 

 

Painting two coats (excluding priming coat) on 

new wood and wood based surface with enamel 

paint of approved brand and manufacture (Asian 

paint / Berger Paint/ ICI paint/ J&N paint/ 

Nerolac) to give an even shade including 

cleaning the surface of all dirt, dust and other 

foreign matter sand papering and stopping.. High 

Gloss paint. 

Sqm 01 

 

    

32 Painting one coat (excluding priming coat) on old 

wood and wood based surfaces with enamel 

paint to give an even shade including cleaning 

the surface of all dirt, dust and other foreign 

matter sand papering and stopping. Surfaces 

over 100mm in width or girth. High Gloss. 

Sqm 01 

 

  

33 Painting one coat (excluding priming coat) on old 

wood and wood based surfaces with enamel 

paint to give an even shade including cleaning 

the surface of all dirt, dust and other foreign 

matter sand papering and stopping. Surfaces up 

to 100mm in width or girth. High Gloss. 

Rm 01 

 

  

34 Supplying, fitting and fixing electrocoloured iron 

fittings of approved make, reasonably smooth, 

free from sharp edges and corners, flaws and 

other defects and with counter sunk holes for 

wood screws including necessary screws etc. 

complete. 

   

 

  

(i) Sliding door bolts. 250mm x 16mm each 01    

(ii) Tower Bolts. 200mm x 10mm each 01    

(iii) Tower Bolts. 150mm x 10mm each 01    

(iv) Tower Bolts. 100mm x 10mm each 01    

(v) MS shutter hook and eye each 01    

(vi) MS Butt Hinge. Heavy Duty.  75mm x 75mm x 

3.55mm 
each 01    

 



Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

35 Supplying, fitting and fixing anodised aluminium 

fittings of approved make, reasonably smooth, 

free from sharp edges and corners, flaws and 

other defects and with counter sunk holes for 

screws including necessary aluminium screws 

etc. complete (anodised to bright natural matt & 

satin finished) 

   

 

    

(i) Door Handles.  100mm each 01    

(ii) Door Handles.  150mm each 01    

36 

 

 

Supplying, fitting and fixing in position 

reinforcement bars conforming to relevant I.S. 

Code for RCC work  including straightening, 

cleaning, cutting and bending to proper shapes 

and length as per details, supplying and binding 

with 20G annealed black wire and placing in 

position with proper blocks, etc. complete. TMT 

bar of other ISI approved make 

Qtl 01    

37 

 

Providing formwork of ordinary timber planking so 

as to give a rough finish including centering, 

shuttering, strutting and propping etc. height of 

propping and centering below supporting floor to 

ceiling not exceeding 4.0M and removal of the 

same for in-situ reinforced concrete and plain 

concrete work in : Sides of beams, slabs etc. 

using 25mm thick plank. 

Sqm 01 

 

    

38 Brick-on-edge floor with 1st class brick and 

grouted with cement mortar in prop 1:4 (1 

cement: 4 sand) including cement pointing in 

proportion 1:1 (1 cement: 1 sand) finishing and 

curing complete. 

Sqm 01 

 

  

39 Providing polished granite slab of approved 

quality, size, shape and thickness not less than 

18 mm on floors, skirtings, treads and risers of 

steps over cement mortar bed 15 mm thick in 

prop. 1:3 (1 cement : 3 coarse sand ) including 

cutting where necessary finished with flush 

pointing with Fix-A-Tile Choksey/Sika/Pedelite/ 

Rouf) /white cement slurry mixed with approved 

pigment to match the shade of granite slab, 

complete at all levels as specified and directed. 

(Cement plastering to be measured and paid 

separately). (Coloured pigment should be in 

conformity with colour of slab and as approved 

and directed by the Department). Executive 

Quality with white cement 

Sqm 01 

 

  

 

 



Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

40 

 

Supplying fitting and fixing 3mm thick Aluminium 

Plain Sheet including nails screws etc. complete 

as directed. 

Sqm 01 

 

    

41 Providing, fitting and fixing anodised aluminium 

fixed windows and ventilators of standard 

sections of approved brand, joints mitred welded 

(manufactured to relevant I.S. specification) fitted 

with glass panes of required thickness and 12mm 

prelaminated boards and providing and fixing 

handles, angle cleat, rubber gusket,roller  bolting 

device, screws  as required complete as specified 

and directed for all levels. (for creche, nursery 

school) 

Sqm 01 

 

  

42 Providing, fitting and fixing anodised aluminium 

framed glazed doors with anodised aluminium 

frame  made of 100mm x 45mm x 2.5mm section 

of approved brand with door style of size 88mm x 

45mm x 2.5mm, top rails 50mm x 45mm x 2mm 

lock rails 100mm x 45mm x 2mm and bottom rails 

100mm x 45mm x 2.5mm fitted with glazing clip, 

special type rubber gasket complete including 

hydraulic floor spring, pivot, tower bolt in each 

leaf, aluminium door handle, lock, angles, cleat 

etc. complete as specified and directed by the 

department at all levels.  6mm clear glass 

Sqm 01 

 

    

43 Supplying, fitting, fixing anodised aluminium 

fittings of approved make, reasonably smooth, 

free from sharp edges and corners, flaws and 

other defects and with counter sunk holes for 

screws including necessary aluminium screws 

etc. complete.( anodised to bright natural matt & 

satin finished ) Hydraulic door closure 

each 01 

 

  

44  Supplying, fitting, fixing anodised aluminium 

fittings of approved make, reasonably smooth, 

free from sharp edges and corners, flaws and 

other defects and with counter sunk holes for 

screws including necessary aluminium screws 

etc. complete.( anodised to bright natural matt & 

satin finished  100mm(Godrej with handle (6 

lever) 

each 01 

 

  

45 Providing, fitting and fixing fly proof Stainless 

Steel wire gauge of IS designation 85 G with wire 

of dia. Of 0.56mm to windows and clerestory 

windows including timber beading of size 

50mmx20mm complete. With 1st class local 

timber bead 

Sqm 01 

 

    

 
 



Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

46 Providing and fixing one side teak veneered 

particle board lining with butt joint leaving a 

gap of 10mm as per  drawing including fitting 

and fixing with countersunk screws with the 

frame work complete as specified and directed 

at all levels(frame work to be measured and 

paid separately).     

Sqm 01 

 

  

47 Wall painting (two coats) with Plastic emulsion 

paint of approved  brand and manufacture 

(Asian paint/ Berger paint/ ICI paint/ J & N 

paint/ Nerolac) on new surface to give an even 

shade after thoroughly brushing the surfaces 

free from mortar droppings and other foreign 

matter and sand papered smooth. .Plastic 

Emulsion Paint of approved  brand and 

manufacture (Asian paint/ Berger paint/ ICI 

paint/ J & N paint/ Nerolac) 

Sqm 01 

 

  

48 Finishing wall with two coats of acrylic 

emulsion exterior coatings of Unicem 

"Rakshak" brand of required shade by thinning 

1ltr. of paint with 750ml of water  to give an 

even shade after thoroughly brooming the 

surfaces to remove all dirt and remains of 

loose powdered materials as specified and 

directed by the department. 

Sqm 01 

 

  

49 Finishing old / new wall with water proofing 

weather coat smooth anti-fungal exterior 

painting of approved make of Berger paint of 

required shade after cleaning and clearing the 

surface etc. including scaffolding complete as 

directed at all levels (two coats) 

Sqm 01 

 

    

50 Providing corrugated galvanized Iron sheet 

roofing of TATA SHAKTEE / SAIL including 

fitting and fixing necessary galvanized J or L 

hooks, bolts and nuts 8 mm dia with bitumen 

washer 25 mm dia x 3 mm thick and 1.6 mm 

thick limpet washer complete excluding cost of 

roof truss, purlin etc. (Roof trusses and purlin 

etc.to be measured and paid separately).   (a) 

0.45 mm thick  

Sqm 01 

 

  

51 Providing galvd iron ridging of TATA SHAKTEE 

/ SAIL  including supplying and fixing 

necessary galvd screws/washers etc. complete 

as directed.(a) 0.45 mm thick (i) 150 mm 

lapping 

Rm 01 

 

  

 

 



Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

52 

 

Taking out from position and repairing wooden door 

and window shutters by plaining the sides, oiling the 

hinges, repairing the handles and bolts etc. And again 

refixing to position. 

Job 01 

 

  

53 Providing  fitting and fixing vitreous water closet 

squatting pan (Indian type W.C Orissa pattern) with all 

fittings and fixtures complete including cutting and 

making good to the walls and floors wherever required. 

(Flushing Cistern to be paid separately) 

Each 01 

 

    

 Indian type W.C Orissa pattern of size 580 x 440 mm        

 a) White       

 i) Parryware make      

54 Providing fitting and fixing vitreous china pedestal type 

water closet (European type W.C pan 400mm high ) 

with seat and lead ,CP brass hinges and rubber buffers 

, CI/MS brackets , 40 mm dia flush band with fittings 

including painting of fittings and brackets, required. 

(Flushing Cistern to be paid separately) 

Each 01 

 

  

 A) Parryware make       

 a) White       

 (viii) Petite (S/P) (Cat No.C0287/88) (inclusive of seat 

cover) 

 

  

  

55 Supplying, fitting and fixing PVC flushing cistern  with 

all internal fittings  with CI brackets including fitting and 

fixing standard size CP flush pipe, union clamps etc. 

compete as directed and specified (pipes will be 

measured separately) 

Each 01 

 

  

 i) Parryware make       

 a) White       

 (viii) Tiger (Cat No.C8260)      

56 Providing vitreous China wash basin with CI/MS 

brackets, C.P brass chain with plug, PVC waste pipe 

including painting of fittings and brackets, cutting and 

making good the walls wherever required. (Pillar cock, 

stop cocks, waste coupling are to be paid separately) 

Each 01 

 

  

 Basin (without pedestal)       

 (B) Hindware Make       

 (a) White (ii) Cute (Cat. No.10053)       

 



 

Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

57 Providing fitting & fixing stainless steel kitchen   sink of 

Parryware make with CI/MS brackets, C.P. brass chain 

with rubber plug, PVC waste pipe etc. complete 

including painting the fittings, cutting &making good the 

walls wherever required. (Sink cock, stop cocks, waste 

coupling are to be paid separately. (A) Parryware 

Make. (vi) Single Bowl (160 x 180) Flat Edge - Glossy 

(Cat.No.C8538) 

Each 01 

 

    

58 

 

Demolishing CC floors of various thickness 

including top layer and base course and disposal 

of debris as directed for all levels. 

Sqm 01    

59 Supplying, fitting and fixing PVC pipes of 6 

Kg/cm2 (Supreme/Prince) or other ISI  approved 

including joining ,fitting and fixing with clamps 

etc.as necessary complete  at all levels including 

below G.L as directed and specified.  a) In 

exposed surfaces or in trenches. 

  

 

    

 (i) 160mm dia. Rm 01    

 (ii) 110mm dia. Rm 01    

 (iii) 90mm dia. Rm 01    

 (iv) 75mm dia. Rm 01    

 (v) 63 mm dia. Rm 01    

 (vi) 50mm dia Rm 01    

60 Supplying fiting and fixing 87.5 degree PVC bend  

with door  of   (Supreme/Prince) or other ISI 

approved  including joining , fitting  and fixing   

etc. as necessary complete at all levels including 

below G.L. as directed and specified. a) In 

exposed surfaces or in trenches. 

  

    

 (i) 160mm dia each 01    

 (ii) 110mm dia. each 01    

 (iii) 90mm dia. each 01    

 (iv) 75 mm dia. each 01    

 (v) 50mm dia each 01    

  

 

 



Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

61 Supplying fitting and fixing PVC  single tee with 

door of  (Supreme/Prince) or other ISI approved  

including joining , fitting  and fixing   etc. as 

necessary complete at all levels including below 

G.L. as directed and specified.  

  

    

 a) In exposed surfaces or in trenches.        

 (i) 160mm dia each 01    

 (ii) 110mm dia. each 01    

 (iii) 90mm dia. each 01    

 (iv) 75 mm dia. each 01    

 (v) 50mm dia each 01    

62 Supplying fitting and fixing PVC  single ‘Y’ with 

door of   (Supreme/Prince) or other ISI approved  

including joining , fitting  and fixing   etc. as 

necessary complete at all levels including below 

G.L. as directed and specified. 

  

  

    

 a) In exposed surfaces or in trenches.        

 (i) 110mm dia. each 01    

 (ii) 75 mm dia. each 01    

63 Supplying fitting and fixing PVC reducer of 

(Supreme/Prince) or other ISI approved including 

joining, fitting and fixing   etc. as necessary 

complete at all levels including below G.L. as 

directed and specified.  a) In exposed surfaces or 

in trenches. 

  

  

  

 (i) 160mm x 110 mm each 01    

 (ii) 160 mm x 90 mm each 01    

 (iii) 110 mm x 90 mm each 01    

 (iv) 110 mm x 75mm each 01    

 (v) 110mm x 63 mm each 01    

 (vi) 90 mm x 75 mm each 01    

  

 

 



Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

64 Supplying fitting and fixing PVC reducing 

Tee of (Supreme/Prince) or other ISI 

approved  including joining , fitting  and 

fixing   etc. as necessary complete at all 

levels including below G.L. as directed and 

specified. 

  

    

 a) In exposed surfaces or in trenches.        

 (i) 160mm x 110 mm each 01    

 (ii) 110 mm x 90 mm each 01    

 (iii) 110 mm x 75mm  each 01    

 (iv) 90 mm x 75 mm  each 01    

 (v) 90 mm x 63 mm  each 01    

 (vi) 75 mm x 63 mm  each 01    

65 Supplying fitting and fixing PVC socket 

plug of (Supreme/Prince) or other ISI 

approved  including joining , fitting  and 

fixing   etc. in exposed surface or trenches  

as necessary complete at all levels 

including below G.L. as directed and 

specified. 

  

  

    

 (a) 110 mm each 01    

 (b) 75 mm each 01    

66 Providing fitting and fixing 50mm dia. HCI 

cowel with cement caulking complete as 

directed and specified. 

each 01 

 

  

67 Providing fitting and fixing PVC cowel of 

ISI make complete as directed and 

specified. 

  

  

    

 (i) 160mm dia. PVC cowel of ISI make  each 01    

 (ii) 110mm dia. PVC cowel of ISI make each 01    

 (iii)  90mm dia. PVC cowel of ISI make  each 01    

 (iv) 75mm dia. PVC cowel of ISI make  each 01    

 (v) 63mm dia. PVC cowel of ISI make  each 01    

 



 

Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

68 

 

Providing fitting & fixing C.I. Grating to 

the floors complete as directed and 

specified. 

  

  

  

 (a) 110mm dia each 01    

69 C.P. Grating        

 (i) 160mm dia each 01    

 (ii) 110mm dia each 01    

 (iii) 75mm dia each 01    

70 Supplying, fitting and fixing galvanized 

barbed wire fencing with seven strands 

of barbed wire 12 S. W. G .x 2plies x 4 

points at 75mm apart with angle iron 

intermediate fencing posts not more 

than 1800mm apart and      straining and 

end post etc. as necessary to be fitted 

with straining eye bolts and staples etc. 

Complete as directed, specification of 

the angle iron post as given below.  a) 

Intermediate post 35mm x35mm x5mm 

x1800mm long bottom torched and duly 

slotted) Straining post 65mm x 65mm x 

6mm x 1820mm long with 2 stays of 

35mmx35mmx1520mm long and 3 base 

plates 200mm x 200mm x 5mm, duly 

slotted to take eye bolts etc. 

c) Corner posts  65mm x 65mm x 6mm 

x1820mm long with 2 stays of  35mm x 

35mm x 5mm x 1 670 mm and 3 base 

plates  200mm x 200mm x 5mm,duly  

slotted  to  take eye bolts etc.    

d) Straining or end posts 65mmx 65mm 

x 6mmx 1820mm long with 1 stays of  

35mm x 35mm x 5mmx 1820 mm long 

with  base plates 200mmx 200mm x 

5mm, duly  slotted to take eye bolts etc. 

M 01 

 

    

  

 

 

 



Sl. 

No 
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Figure 
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71 Supplying, fitting and fixing double leaf 

heavy duty iron gate, frame made from 

50mm x 6mm M.S. flat iron with another 

horizontal flat at the middle, 20mm dia 

M.S bars at 200mm apart from bottom 

flat to top flat and 20 mm dia M.S. bars at 

200mm apart from bottom flat to middle 

flat including drilling, welding etc. 

complete. All vertical bars are to be 

protruded at least 100mm above the 

middle and top flat is to be flattened and 

pointed as directed. Necessary  locking 

arrangement on both faces, arrangement 

for temporary closing the gate  and 2 

nos.( minimum) strong iron hinges of M.S 

bars and flat of same sizes on each leaf to 

be embedded in C.C brick pillars as 

necessary including a red oxide painting 

to all iron works as directed and specified. 

(Separate payment will be made for 

posts).   

Qtl 01 

 

    

72 Supplying, fitting and fixing door frame 

made of M.S. equal angle of size 

40mmx40mmx5mm fabricated, welded, 

mitred and joined as per relevant I.S. 

Codes including fitting 8 nos. of M.S. hold 

fast, providing closing/ holding device for 

2 nos. tower bolts of door for each side 

and 1 no. for fitting and fixing AL drop (for 

single leaf) to the frame for fixing the 

door to the frame, applying primer to all 

steel surfaces fixing the frame to the wall/ 

R.C.C. members by embedding the hold 

fast securely in C.C. block of M-15 grade 

complete at all levels as specified and 

directed. (Door hinges to be paid as per 

relevant item of the schedule of rates). 

M 01 

 

  

73 Providing plinth protection with bricks flat 

laid in cement mortar 1: 4 and finished 

with 15mm thick cement plaster in prop. 

1:2 with a floating coat of neat cement 

finish. 

Sqm 1.00    

 

  



 

Sl. 

No 
Description of Item Unit Qty 

Rate in 

Figure 
Rate in Words Amount 

74 Providing drain with cement concrete (1:3:6) 10cm 

thick sides 10cm thick bed over brick flat soling 

including 15mm thick cement plastering in prop. 1:3 

finished with a floating coat of cement slurry as 

directed with necessary shuttering for sides and earth 

work in excavation of foundation trenches and 

refilling the sides after completion of work etc. as 

specified. ii). 300mm wide and average 250mm deep 

with bed slope 1 in 150 with initial depth of 100mm. 

Rm 01 

 

  

75 Taking out from position and repairing steel window 

shutters including steel frames at all levels after 

cutting out the heavily rusted and damaged portion of 

the shutters and frames and welded with the new 'Z' 

section of steel members, corner, hinges, stay etc. 

including fitting and fixing in position and riveting with 

new rivets adjusting, cleaning, cutting the holes and 

making good the damages to metal with existing one. 

Window grills to be removed during carrying out the 

work and to be re-fixed in position after completion of 

work. The glass panes damaged during execution 

should also be changed.  

Sqm 01 

 

  

76 Raising low site around the building with approved 

soil obtained from outside by truck carriage including 

breaking clods, dressing etc. complete including 

paying necessary forest royalty, sales tax, land 

compensation, municipal gate fees, if any monopoly 

duty etc. (profile measurement to be taken and 

12.5% deduction for shrinkage to be made from total 

quantity) etc. complete as directed and specified.(b) 

Other than Guwahati city 

Cum 01 

 

  

Grand Total Rs.  

 

(Rupees………………...………………………………………………………………………………………………………………….………………) only.         

 

 N.B. 

1. The work will be executed as per CPWD’s Specifications and norms. 
2. Rates should be quoted both in words and in figure. 
 

Signature of the Contractor 

 
Address____________________________________ 

 
____________________________________ 


